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DEFINITIONS

The following terms, as used in these Contract Documents, are defined as follows:

"ADDENDA"

"APPROVED"

‘BONDS"

"CHANGE ORDER"

"CONTRACTOR'

"COUNTY
SPECIFICATIONS”

"DIRECTED"

"ENGINEER"

"FIELD ORDER"

"GENERAL REQUIREMENTS"

Written or graphic instruments issued prior to the
opening of Bids, which clarify, correct, or change the
bidding documents or Contract Documents.

The words "approved”, "acceptable”, "satisfactory"”, "in
the judgment of", and words of like import, shall mean
approval by, acceptable to, satisfactory to, or in the
judgment of, the Engineer or Owner.

Bid, Performance, or Maintenance Bonds, and other
instruments of security.

A document recommended by ENGINEER, which is
signed by CONTRACTOR and OWNER and
authorizes an addition, deletion or revision in the Work,
or an adjustment in the Contract Price or the Contract
Time, issued on or after the Effective Date of the
Agreement.

The person, firm, or corporation to whom the enclosed
contract is awarded by the Owner and who is subject
to the terms hereof.

The current Elkhart County roads guidelines and
standards for design and public improvements.

The words “directed", "required", "permitted",
"ordered”, "designated", and words of like import shall
imply the direction, requirement, permission, order of
designation of the Engineer or Owner.

The Elkhart County Highway Division, or, the Elkhart
Co. Manager of Engineering, or duly authorized
representative designated by the Owner.

A written order issued by ENGINEER which orders
minor changes in the Work in accordance with
paragraph 7.5 but which does not involve a change in
the Contract Price or the Contract Time.

Sections of Division A of the Specifications.



"LAWS AND REGULATIONS”

"MUTCD™

"NOTICE TO PROCEED"

"OWNER"

"PARTIAL UTILIZATION"

‘PREP COST”

"PROJECT"

"RESIDENT PROJECT
REPRESENTATIVE"

"SHOP DRAWINGS"

Laws, rules, regulations, ordinances, codes and/or
orders.

Manual of uniform traffic control devices.

A written notice given by OWNER to CONTRACTOR
(with a copy to ENGINEER) fixing the date on which
the Contract Time will commence to run and on which
CONTRACTOR shall start to perform
CONTRACTOR'S obligations under the Contract
Documents.

The public body or authority, corporation, association,
firm or person with whom CONTRACTOR has entered
into the Agreement and for whom the Work is to be
provided. This typically being Elkhart County, Indiana,
acting through its Board of County Commissioners.

Placing a portion of the Work in service for the purpose
for which it is intended (or a related purpose) before
reaching Substantial Completion for all the Work.

The total cost for all work preparing and completing all
work for new road surface through the milling or
grinding process as outlined in DIVISION 3.

The total construction of which the Work to be provided
under the Contract Documents may be the whole, or a
part as indicated elsewhere in the Contract
Documents.

The authorized representative of ENGINEER
who is assigned to the site or any part thereof

All drawings, diagrams, illustrations, schedules and
other data which are specifically prepared by or for
CONTRACTOR to illustrate some portion of the Work
and all illustrations, brochures, standard schedules,
performance charts, instructions, diagrams and other
information prepared by a Supplier and submitted by
CONTRACTOR to illustrate material or equipment for
some portion of the Work.



"SPECIFICATIONS"

“‘STANDARD
DETAILS”

"STANDARD
SPECIFICATIONS"
“STOP ORDER or STOP
WORK ORDER

"SUPPLEMENTARY
CONDITIONS"

"SUBCONTRACTOR"

"SURETY"

"UNDERGROUND FACILITIES"

"UNIT PRICE WORK"

"WORK"

Those portions of the Contract Documents consisting
of written technical descriptions of materials,
equipment, construction systems, standards and
workmanship as applied to the Work and certain
administrative details applicable thereto.

The current INDOT standard sheets with standard
details.

The latest edition of the Indiana Department
Transportation Standard Specifications and current
supplemental Technical Specifications.

Written order from OWNER or ENGINEER to stop all
work covered by the Contract Documents.

The part of the Contract Documents which
amends or supplements these General Conditions.

An individual, firm or corporation having a direct
contract with  CONTRACTOR or with any other
Subcontractor for the performance of a part of the Work
at the site.

Financial guarantee that insures the CONTRACTORS
obligation.

All pipelines, conduits, ducts, cables, wires, manholes,
vaults, tanks, tunnels or other such facilities or
attachments. In addition, any encasement containing
such facilities which have been installed underground
to furnish any of the following services or materials;
electricity, gases, steam, liquid petroleum products,
telephone or other communication means, cable
television, sewage and drainage removal, traffic or
other control systems or water.

Work to be paid for on the basis of unit prices.

Work to be done under this Contract at the site of the
improvement.



"WORK DIRECTIVE CHANGE" A written directive to CONTRACTOR, issued on or

"WRITTEN AMENDMENT"

after the Effective Date of the Agreement and signed
by OWNER and recommended by ENGINEER,
ordering an addition, deletion or revision in the Work,
or responding to differing or unforeseen physical
conditions under which the Work is to be performed.

A written amendment of the Contract Documents,
signed by OWNER and CONTRACTOR on or after the
Effective Date of the Agreement and normally dealing
with the non-engineering or non-technical rather than
strictly Work-related aspects of the Contract
Documents



BRIDGE #354 REPLACEMENT PROJECT GENERAL CONDITIONS

ARTICLE 1 - PRELIMINARY MATTERS
1.1 Delivery of Bonds

When CONTRACTOR delivers the executed Agreements to OWNER, CONTRACTOR
shall also deliver to OWNER such Bonds as called for in the Contract Documents.

1.2 Copies of Documents

OWNER shall furnish to CONTRACTOR up to three (3) copies (unless otherwise
specified in the Supplementary Conditions) of the Contract Documents as are reasonably
necessary for the execution of the Work. Additional copies will be furnished, upon request,
at the cost of reproduction.

1.3 Contract Documents

These Contract Documents are complementary and what is called for in one shall be as
binding as if called for in all. The intention of these Contract Documents is to include in
the Contract Price the costs of all labor and materials, water, fuel, tools, plant, equipment,
light, transportation, taxes, bonds, and all other expense and profit as may be necessary
for the proper and complete execution of the work.

1.4 Commencement of Contract Time; Notice to Proceed

The Contract Time will commence as per Special Provision "Time of Completion” of
Division 2.

1.5 Starting the Project

CONTRACTOR shall start to perform the Work on the date when the Contract Time
commences to run, but no Work shall be done at the site prior to the date on which the
Contract Time commences to run, unless such work is specifically approved by the
owner/engineer.

1.6 Before Starting Construction

Before undertaking each part of the Work, CONTRACTOR shall carefully study and
compare the Contract Documents and check and verify pertinent figures shown thereon
and all applicable field measurements. CONTRACTOR shall promptly report in writing to
ENGINEER any conflict, error or discrepancy which CONTRACTOR may discover and
shall obtain a written interpretation or clarification from ENGINEER before proceeding
with any Work affected thereby; however, CONTRACTOR shall not be liable to OWNER
or ENGINEER for failure to report any conflict, error or discrepancy in the Contract
Documents, unless CONTRACTOR had actual knowledge thereof or should reasonably
have known thereof.
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1.7 Submission for Review

Within ten (10) days after the Effective Date of the Agreement (unless otherwise specified
in the General Requirements), CONTRACTOR shall submit to ENGINEER for review:

1.7.1 An estimated progress schedule indicating the starting
and completion dates of the various stages of the Work; and

1.7.2 A preliminary schedule of Shop Drawings and/or sample submissions.
1.8 Delivery of Certificates

Before any Work at the site is started, CONTRACTOR shall deliver to OWNER, with a
copy to ENGINEER, certificates (and other evidence of insurance requested by OWNER)
which CONTRACTOR is required to purchase and maintain.

1.9 Subcontracts

The Contractor shall not execute an Agreement with any Subcontractor or permit any
Subcontractor to perform any work in this Contract until he has received written approval
of such Subcontractor from the Owner or Owner’s appointed designee.

1.10 Preconstruction Conference

Following the Effective Date of the Agreement, but before CONTRACTOR starts the Work
at the site, a conference attended by CONTRACTOR, ENGINEER and others, as
appropriate, will be held to discuss the schedules referred to in paragraph 1.6, as well as
the Subcontractors proposed by Contractor for certain portions of the work, to discuss
procedures for handling Shop Drawings and other submittals and for processing
Applications for Payment, and to establish a working understanding among the parties as
to the Work.

1.11 Non-Discrimination

In compliance with the Acts of Indiana General Assembly, 1933, Chapter 270, the
Contractor hereby agrees:

1.11.1 That in the hiring of employees for the performance of work under this
Contract or any Subcontract hereunder, no Contractor, Subcontractor, nor any
person acting on behalf of such Contractor or Subcontractor shall, by reason of race
or color, discriminate against any citizen qualified to do work to which the
employment relates;

10
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1.11.2 That no Contractor, Subcontractor, nor any person on his behalf shall, in
any manner, discriminate against or intimidate any employee hired for the
performance of work under this Contract on account of race or color;

1.11.3 That there may be deducted from the amount payable to the Contractor by
the Owner under this contract, a penalty of Five Dollars ($5.00) for each person for
each calendar day during which such person was discriminated against or
intimidated in violation of the provisions of this Contract; and

1.11.4 That this Contract may be canceled or terminated by the Owner, and all
money due or to become due hereunder may be forfeited for a second or any
subsequent violation of the terms or conditions of this section of the Contract.

1.12 Insurance
1.12.1 Contractor's Liability Insurance:

a) The Contractor shall maintain such insurance as well as protect himself
from claims under Workmen's Compensation Acts and other employee benefit
acts; from claims for damages because of bodily injury, including death, to his
employees and all others; and from claims for damages to property, any or all of
which may arise out of or result from the Contractor's operation under the
Contract, whether such operations be by himself or by any subcontractor, or
anyone directly or indirectly employed by either of them. This insurance shall be
written for not less than any limits of liability specified herein.

1.12.2 Contractor's Insurance:

The types and minimum amount of insurance to be provided for by the Contractor
shall be as follows:

a) Workmen's Compensation and Occupational Disease Insurance

The Contractor shall provide Workmen's Compensation and Occupational
Disease Insurance as required by law. Such policy shall specifically include
coverage for the State of Indiana, and such adjoining states as required by the
Contractor's operations.

b) Employer's Liability Insurance

The Contractor shall provide Employer's Liability with a minimum coverage of
$1,000,000.

c) Comprehensive General Liability Insurance

The Contractor shall maintain a Comprehensive General Liability form of
11



BRIDGE #354 REPLACEMENT PROJECT GENERAL CONDITIONS

Insurance with bodily injury of not less than $500,000 for any one (1) person in
any one (1) occurrence, and $1,000,000 for two (2) or more persons in any one
(1) occurrence, and with property damage liability limits of $300,000 in any one
(1) occurrence. The insurance policy shall include the following:

1. Premises Operations: The policy shall include coverage for the
following special hazards when applicable to the project:

i) Property damage arising out of blasting or explosion.

i) Property damage arising out of collapse of or structural injury to any
building or structure due to grading of land, excavation, borrowing,
filling, backfilling, tunneling, pile driving, cofferdam work or caisson
work or to moving, shoring, underpinning, raising, or demolition of any
building or structure or rebuilding of any structural support thereof.

iif) Injury to or destruction of wires, conduits, pipes, mains, sewers, and
other similar property of any apparatus in connection therewith below
the surface of ground, if caused by use of mechanical equipment.

2. Contractual (Broad Form Indemnification): The Contractor agrees to
indemnify and save harmless the Owner and the Engineer, their agents
and employees, from and against all loss or expense (including costs and
attorneys' fees) by reason of liability imposed by law upon the Owner or
the Engineer for damages because of bodily injury, including death, at any
time resulting there from, sustained by any person or persons or an
account of damage to property is due or claimed to be due to negligence
of the Contractor, his Subcontractors, employees or agents.

3. Contractor's Protective: The Contractor shall maintain this type of
coverage on a "Blanket" basis to cover the operations of any
subcontractors.

d)  Automobile Liability Insurance

The Contractor shall maintain Comprehensive Automobile Liability Insurance
with bodily injury liability limits of not less than $500,000 for one (1) person in any
one (1) occurrence and $1,000,000 for two (2) or more persons in any one (1)
occurrence. Property damage liability insurance shall be maintained with limits
of not less than $300,000 for any one (1) occurrence. This coverage may be
provided either as a separate policy or as part of the Comprehensive General
Liability Policy described previously. The automobile insurance must include
coverage for all owned, non-owned and hired vehicles.

e) Furnish Indiana State Forms No. 19 (Workmen's Compensation) and
No0.105 (Occupational Disease Act).

12
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f) Umbrella Policy Insurance

The Contractor shall maintain a minimum $1,000,000 Umbrella Policy in addition
to their primary insurance.

g) Owner’s and Contractor’s Protective Liability Insurance Coverage for
Operations of Designated Contractor

The Contractor shall provide Owner’s and Contractor’s Protective Liability
Insurance Coverage for Operations of Designated Contractor in accordance
with the current edition of the INDOT Standard Specifications with Elkhart
County Indiana being the named insured.

h) See Special Provisions for excess coverage policy.
1.13 Proof of Carriage Insurance

1.13.1 Contractor shall not commence work until he has obtained all insurance
specified herein, has filed with the Owner one (1) copy of Certificate of Insurance,
and such insurance has been approved by the Owner.

1.13.2 Should any Coverage approach expiration during the Contract period, it
shall be renewed prior to its expiration, and certificate again filed with the Owner.

1.13.3 If any of such policies are canceled or are changed so as to reduce the
coverage evidenced by the Certificate, at least ten (10) days prior written notice by
registered mail of such cancellation or change shall be sent to the Owner.

1.13.4 All insurance provided for under this Section shall be written by Insurance
Companies licensed to do business in Indiana and Countersigned by resident
Indiana agent. The insurance company shall file with the Owner, one (1) copy of
Affirmation of Authority, on the form furnished by the Engineer, as verification of the
resident agent.

1.13.5 All insurance shall be maintained in full force and effect until the Contract
has been fully and completely performed.

13
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ARTICLE 2 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE
2.1 Intent

The Contract Documents comprise the entire agreement between OWNER and
CONTRACTOR concerning the Work. The Contract Documents are complimentary; what
is called for by one is as binding as if called for by all. The Contract Documents will be
construed in accordance with the law of the place of the Project.

2.1.1 ltisthe intent of the Contract Documents to describe a functionally complete
Project (or part thereof) to be constructed in accordance with the Contract
Documents. Any Work, materials or equipment that may reasonably be inferred from
the Contract Documents as being required to produce the intended result will be
supplied whether or not specifically called for.

2.1.2  If during the performance of the Work, CONTRACTOR finds a conflict, error
or discrepancy in the Contract Documents, CONTRACTOR shall so report to
ENGINEER in writing at once and before proceeding with the Work affected thereby
shall obtain a written interpretation or clarification from ENGINEER; however,
CONTRACTOR shall not be liable to OWNER or ENGINEER for failure to report any
conflict, error or discrepancy in the Contract Documents unless CONTRACTOR had
actual knowledge thereof or should reasonably have known thereof.
2.2  Amending and Supplementing Contract Documents:
The Contract Documents may be amended to provide for additions, deletions and
revisions in the Work or to modify the terms and conditions thereof in one or more of the
following ways:
2.2.1 A formal Written Amendment,
2.2.2 A Change Order, or
2.2.3 A Work Directive Change (pursuant to paragraph 8.1).
In addition, the requirements of the Contract Documents may be supplemented and minor
variations and deviations in the Work may be authorized, in one or more of the following
ways:
2.2.4  AField Order,
2.2.5 ENGINEER's approval of a Shop Drawing or sample, or

2.2.6 ENGINEER's written interpretation or clarification.

14
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ARTICLE 3 - AVAILABILITY OF LANDS; PHYSICAL CONDITIONS; REFERENCE
POINTS

3.1 Availability of Lands

OWNER shall indicate, as shown in the Contract Documents, the lands upon which the
Work is to be performed, rights-of-way and easements for access thereto, and such other
lands which are designated for the use of CONTRACTOR. Easements for permanent
structures or permanent changes in existing facilities will be obtained and paid for by
OWNER, unless otherwise provided in the Contract Documents. If CONTRACTOR
believes that any delay in OWNER's furnishing these lands, rights-of-way or easements
entittes CONTRACTOR to an extension of the Contract Time, CONTRACTOR may make
a claim for an extension of Contract Time.

3.2  Physical Conditions - Underground Facilities

The information and data shown or indicated in the Contract Documents with respect to
existing Underground Facilities at or contiguous to the site is based on information and
data furnished to OWNER or ENGINEER by the owners of such Underground Facilities
or by others. Unless it is otherwise expressly provided in the Supplementary Conditions:

3.21 OWNER and ENGINEER shall not be responsible for the accuracy or
completeness of any such information or data; and,

3.2.2 CONTRACTOR shall have full responsibility for reviewing and checking all
such information and data, for locating all Underground Facilities shown or indicated
in the Contract Documents, for coordination of the Work with the owners of such
Underground Facilities during construction, for the safety and protection thereof, and
repairing any damage thereto resulting from the Work, the cost of all of which will be
considered as having been included in the Contract Price.

3.3 Not Shown or Indicated

If an Underground Facility is uncovered or revealed at or contiguous to the site which was
not shown or indicated in the Contract Documents and which CONTRACTOR could not
reasonably have been expected to be aware of, CONTRACTOR shall, promptly after
becoming aware thereof and before performing any Work affected thereby (except in an
emergency) as permitted by paragraph 4.21, identify the owner of such Underground
Facility and give written notice thereof to that owner and to OWNER and ENGINEER.
ENGINEER will promptly review the Underground Facility to determine the extent to which
the Contract Documents should be modified to reflect and document the consequences
of the existence of the Underground Facility, and the Contract Documents will be
amended or supplemented to the extent necessary. During such time, CONTRACTOR
shall be responsible for the safety and protection of such Underground Facility.
CONTRACTOR shall be allowed an increase in the Contract Price or an extension of the

15
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Contract Time, or both, to the extent that they are attributable to the existence of any
Underground Facility.

3.4  Assignment of Contract

The Contractor shall not assign this Contract or any part hereof without prior consent of
the Owner.

ARTICLE 4 - CONTRACTOR'S RESPONSIBILITIES

4.1  Supervision and Superintendence

4.1.1 CONTRACTOR shall supervise and direct the Work competently and
efficiently, devoting such attention thereto and applying such skills and expertise as
may be necessary to perform the Work in accordance with the Contract Documents.
CONTRACTOR shall be solely responsible for the means, methods, techniques,
sequences and procedures of construction, but CONTRACTOR shall not be
responsible for the negligence of others in the design or selection of a specific
means, method, technique, sequence or procedure of construction which is
indicated in and required by the Contract Documents. CONTRACTOR shall be
responsible to see that the finished Work complies accurately with the Contract
Documents.

4.1.2 CONTRACTOR shall keep on the Work at all times during its progress a
competent resident superintendent, who shall not be replaced without written notice
to OWNER and ENGINEER except under extraordinary circumstances. The
superintendent will be CONTRACTOR's representative at the site and shall have
authority to act on behalf of CONTRACTOR. All communications given to the
superintendent shall be as binding as if given to CONTRACTOR.

4.2  Labor, Materials and Equipment

4.2.1 CONTRACTOR shall provide competent, suitably qualified personnel to
survey and lay out the Work and perform construction as required by the Contract
Documents. CONTRACTOR shall at all times maintain good discipline and order at
the site, particularly in connection with the safety or protection of persons or the
Work or property at the site or adjacent thereto, and except as otherwise indicated
in the Contract Documents.

4.2.2  Unless otherwise specified in the General Conditions, CONTRACTOR shall
furnish and assume full responsibility for all materials, equipment, labor,
transportation, construction equipment and machinery, tools, appliances, fuel,
power, light, heat, telephone, water, sanitary facilities, temporary facilities and all
other facilities and incidentals necessary for the furnishing, performance, testing,
start-up and completion of the Work.

16
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4.3

4.2.3 All materials and equipment shall be of good quality and new, except as
otherwise provided in the Contract Documents. If required by ENGINEER,
CONTRACTOR shall furnish satisfactory evidence (including reports of required
tests) as to the kind and quality of materials and equipment. All materials and
equipment shall be applied, installed, connected, erected, used, cleaned and
conditioned in accordance with the instructions of the applicable Supplier except as
otherwise provided in the Contract Documents.

Substitutes or "Or-Equal” Items

4.3.1 Whenever materials or equipment are specified or described in the Contract
Documents by using the name of a proprietary item or the name of a particular
Supplier the naming of the item is intended to establish the type, function and quality
required. Unless the name is followed by words indicating that no substitution is
permitted, materials or equipment of other Suppliers may be accepted by
ENGINEER if sufficient information is submitted by CONTRACTOR to allow
ENGINEER to determine that the material or equipment proposed is equivalent or
equal to that named. The procedure for review by ENGINEER will include the
following as supplemented in the General Conditions. Requests for review of
substitute items of material and equipment will not be accepted by ENGINEER from
anyone other than CONTRACTOR. If CONTRACTOR wishes to furnish or use a
substitute item of material or equipment, CONTRACTOR shall make written
application to ENGINEER for acceptance thereof, certifying that the proposed
substitute will perform adequately the functions and achieve the results called for by
the general design, be similar and of equal substance to that specified and be suited
to the same use as that specified. The application will state that the evaluation and
acceptance of the proposed substitute will not prejudice CONTRACTOR's
achievement of Substantial Completion on time, whether or not acceptance of the
substitute for use in the Work will require a change in any of the Contract
Documents. All variations of the proposed substitute from that specified will be
identified in the application and available maintenance, repair and replacement
service will be indicated. The application will also contain an itemized estimate of all
costs that will result directly or indirectly from acceptance of such substitute,
including costs of redesign and claims of other contractors affected by the resulting
change, all of which shall be considered by ENGINEER in evaluating the proposed
substitute. ENGINEER may require CONTRACTOR to furnish at CONTRACTOR's
expense additional data about the proposed substitute.

4.3.2 If a specific means, method, technique, sequence or procedure of
construction is indicated in or required by the Contract Documents, CONTRACTOR
may furnish or utilize a substitute means, method, sequence, technique or procedure
of construction acceptable to ENGINEER, if CONTRACTOR submits sufficient
information to allow ENGINEER to determine that the substitute proposed is
equivalent to that indicated or required by the Contract Documents.

17
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4.3.3 ENGINEER will be allowed a reasonable time within which to evaluate each
proposed substitute. ENGINEER will be the sole judge of acceptability, and no
substitute will be ordered, installed or utilized without ENGINEER's prior written
acceptance which will be evidenced by either a Change Order or an approved Shop
Drawing. OWNER may require CONTRACTOR to furnish at CONTRACTOR's
expense a special performance guarantee or other surety with respect to any
substitute. ENGINEER will record time required by ENGINEER and ENGINEER's
consultants in evaluating substitutions proposed by CONTRACTOR and in making
changes in the Contract Documents occasioned thereby. Whether or not
ENGINEER accepts a proposed substitute, CONTRACTOR shall reimburse
OWNER for the charges of ENGINEER and ENGINEER's consultants for evaluating
each proposed substitute.

4.4  Contractor Responsibility

CONTRACTOR shall be fully responsible to OWNER and ENGINEER for all acts and
omissions of the Subcontractor, Suppliers and other persons and organizations
performing or furnishing any of the Work under a direct or indirect contract with
CONTRACTOR just as CONTRACTOR is responsible for CONTRACTOR's own acts and
omissions. Nothing in the Contract Documents shall create any contractual relationship
between OWNER or ENGINEER and any such Subcontractor, Supplier or other person
or organization, nor shall it create any obligation on the part of OWNER or ENGINEER to
pay or to see to the payment of any monies due any such Subcontractor, Supplier or other
person or organization except as may otherwise be required by Laws and Regulations.

4.5 Subcontractor Responsibility

All Work performed for CONTRACTOR by a Subcontractor will be pursuant to an
appropriate agreement between CONTRACTOR and the Subcontractor which
specifically binds the Subcontractor to the applicable terms and conditions of the Contract
Documents for the benefit of OWNER and ENGINEER.

4.6 Permits

Unless otherwise provided in the General Conditions, CONTRACTOR shall obtain and
pay for all construction permits and licenses.

4.7 Laws and Regulations

4.7.1 CONTRACTOR shall give all notices and comply with all Laws and
Regulations applicable to furnishing and performance of the Work. Except where
otherwise expressly required by applicable Laws and Regulations, neither OWNER
nor ENGINEER shall be responsible for monitoring CONTRACTOR's compliance
with any Laws or Regulations.

4.7.2 If CONTRACTOR observes that the Specifications or Drawings are at
18
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4.8

variance with any Laws or Regulations, CONTRACTOR shall give ENGINEER
prompt written notice thereof, and any necessary changes will be authorized by one
of the methods indicated in paragraph 2.4. If CONTRACTOR performs any Work
knowing or having reason to know that it is contrary to such Laws or Regulations,
and without such notice to ENGINEER, CONTRACTOR shall bear all costs arising
therefrom; however, it shall not be CONTRACTOR's primary responsibility to make
certain that the Specifications and Drawings are in accordance with such Laws and
Regulations.

Taxes

CONTRACTOR shall pay all sales, consumer, use and other similar taxes required to be
paid by CONTRACTOR in accordance with the Laws and Regulations of the place of the
Project which are applicable during the performance of the Work.

4.9

Use of Premises

4.9.1 CONTRACTOR shall confine construction equipment, the storage of
materials and equipment and the operations of workers to the Project site and land
and areas identified in and permitted by the Contract Documents and other land and
areas permitted by Laws and Regulations, rights-of-way, permits and easements,
and shall not unreasonably encumber the premises with construction equipment or
other materials or equipment. CONTRACTOR shall assume full responsibility for any
damage to any such land or area, or to the owner or occupant thereof or of any land
or areas contiguous thereto, resulting from the performance of the Work. Should any
claim be made against OWNER or ENGINEER by any such owner or occupant
because of the performance of the Work, CONTRACTOR shall promptly attempt to
settle with such other party by agreement or otherwise resolve the claim by
arbitration or at law. CONTRACTOR shall, to the fullest extent permitted by Laws
and Regulations, indemnify and hold OWNER and ENGINEER harmless from and
against all claims, damages, losses and expenses (including, but not limited to, fees
of engineers, architects, attorneys and other professionals and court and arbitration
costs) arising directly, indirectly or consequentially out of any action, legal or
equitable, brought by any such other party against OWNER or ENGINEER to the
extent based on a claim arising out of CONTRACTOR's performance of the Work.

4.9.2 During the progress of the Work, CONTRACTOR shall keep the premises
free from accumulations of waste materials, rubbish and other debris resulting from
the Work. At the completion of the Work CONTRACTOR shall remove all waste
materials, rubbish and debris from and about the premises as well as all tools,
appliances, construction equipment and machinery, and surplus materials, and shall
leave the site clean and ready for occupancy by OWNER. CONTRACTOR shall
restore to original condition all property not designated for alteration by the Contract
Documents.
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4.9.3 CONTRACTOR shall not load nor permit any part of any structure to be
loaded in any manner that will endanger the structure, nor shall CONTRACTOR
subject any part of the Work or adjacent property to stresses or pressures that will
endanger it.

4.10 Record Documents

CONTRACTOR shall maintain in a safe place at the site one (1) record copy of all
Drawings, Specifications, Addenda, Written Amendments, Change Orders, Work
Directive Changes, Field Orders and written interpretations and clarifications issued in
good order and annotated to show all changes made during construction. These record
documents together with all approved samples and a counterpart of all approved Shop
Drawings will be available to ENGINEER for reference. Upon completion of the Work,
these record documents, samples and Shop Drawings will be delivered to ENGINEER for
OWNER.

4.11 Safety and Protection

4.11.1 CONTRACTOR shall be responsible for initiating, maintaining and
supervising all safety precautions and programs in connection with the Work.
CONTRACTOR shall take all necessary precautions for the safety of, and shall
provide the necessary protection to prevent damage, injury or loss to:

a) All employees on the Work and other persons and organizations who may
be affected thereby;

b) All the Work and materials and equipment to be incorporated therein,
whether in storage on or off the site; and

c) Other property at the site or adjacent thereto, including trees, shrubs, lawns,
walks, pavements, roadways, structures, utilities and Underground Facilities not
designated for removal, relocation or replacement in the course of construction.

4.11.2 CONTRACTOR shall comply with all applicable Laws and Regulations of
any public body having jurisdiction for the safety of persons or property or to protect
them from damage, injury or loss; and shall erect and maintain all necessary
safeguards for such safety and protection. CONTRACTOR shall notify owners of
adjacent property and of Underground Facilities and utility owners when prosecution
of the Work may affect them, and shall cooperate with them in the protection,
removal, relocation and replacement of their property. All damage, injury or loss to
any property referred to in paragraph 4.19.2 or 4.19.3 caused, directly or indirectly,
in whole or in part, by CONTRACTOR, any Subcontractor, Supplier or any other
person or organization directly or indirectly employed by any of them to perform or
furnish any of the Work or anyone for whose acts any of them may be liable, shall
be remedied by CONTRACTOR.
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4.11.3 CONTRACTOR shall designate a responsible representative at the site
whose duty shall be the prevention of accidents. This person shall be
CONTRACTOR's superintendent unless otherwise designated in writing by
CONTRACTOR to OWNER.

4.12 Emergencies

In emergencies affecting the safety or protection of persons or the Work or property at
the site or adjacent thereto, CONTRACTOR, without special instruction or authorization
from ENGINEER or OWNER, is obligated to act to prevent threatened damage, injury or
loss. CONTRACTOR shall give ENGINEER prompt written notice if CONTRACTOR
believes that any significant changes in the Work or variations from the Contract
Documents have been caused thereby. If ENGINEER determines that a change in the
Contract Documents is required because of the action taken in response to an
emergency, a Work Directive Change or Change Order will be issued to document the
consequences of the changes or variations.

4.13 Shop Drawings and Samples

4.13.1 After checking and verifying all field measurements and after complying with
applicable procedures specified in the General Conditions, CONTRACTOR shall
submit to ENGINEER for review and approval three (3) copies of all Shop Drawings.
All submissions will be identified as ENGINEER may require. The data shown on
the Shop Drawings will be complete with respect to quantities, dimensions, specified
performance and design criteria, materials and similar data to enable ENGINEER to
review the information as required.

4.13.2 CONTRACTOR shall also submit to ENGINEER for review and approval
with such promptness as to cause no delay in Work, all samples required by the
Contract Documents.

4.13.3 At the time of each submission, CONTRACTOR shall give ENGINEER
specific written notice of each variation that the Shop Drawings or samples may have
from the requirements of the Contract Documents, and, in addition, shall cause a
specific notation to be made on each Shop Drawing submitted to ENGINEER for
review and approval of each such variation.

4.13.4 ENGINEER will review and approve with reasonable promptness Shop
Drawings and samples, but ENGINEER's review and approval will be only for
conformance with the design concept of the Project and for compliance with the
information given in the Contract Documents and shall not extend to means,
methods, techniques, sequences or procedures of construction.

4.13.5 ENGINEER's review and approval of Shop Drawings or samples shall not
relieve CONTRACTOR from responsibility for any variation from the requirements
of the Contract Documents unless CONTRACTOR has in writing called

21



BRIDGE #354 REPLACEMENT PROJECT GENERAL CONDITIONS

ENGINEER's attention to each such variation at the time of submission.

4.13.6 Where a Shop Drawing or sample is required by the Specifications, any
related Work performed prior to ENGINEER's review and approval of the pertinent
submission will be the sole expense and responsibility of CONTRACTOR.

4.14 Continuing the Work

CONTRACTOR shall carry on the Work and adhere to the progress schedule during all
disputes or disagreements with OWNER. No Work shall be delayed or postponed pending
resolution of any disputes or disagreements, except as permitted by paragraph 13.4 or
as CONTRACTOR and OWNER may otherwise agree in writing.

4.15 Indemnification:

To the fullest extent permitted by Laws and Regulations CONTRACTOR shall indemnify
and hold harmless OWNER and ENGINEER and their consultants, agents and
employees from and against all claims, damages, losses, and expenses, direct, indirect
or consequential (including but not limited to fees and charges of engineer, architects,
attorneys and other professionals and court and arbitration costs) arising out of or
resulting from the performance of the Work, provided that any such claim, damage, loss
or expense:

4.15.1 (a) is attributable to bodily injury, sickness, disease or death, or to injury to
or destruction of tangible property (other than the Work itself) including the loss of
use resulting there from and (b)  4.15.2 is caused in whole or in part by any
negligent act or omission of CONTRACTOR, any Subcontractor, any person or
organization directly or indirectly employed by any of them to perform or furnish any
of the Work or anyone for whose acts any of them may be liable, regardless of
whether or not it is caused in part by a party indemnified hereunder or arises by or
is imposed by Law and Regulations regardless of the negligence of any such party.

4.15.2 In any and all claims against OWNER or ENGINEER or any of their
consultants, agents or employees by any employee of CONTRACTOR, any
Subcontractor, any person or organization directly or indirectly employed by any of
them to perform or furnish any of the Work or anyone for whose acts any of them
may be liable, the indemnification obligation under paragraph 1.12.2 (c2) shall not
be limited in any way by any limitation on the amount or type of damages,
compensation or benefits payable by or for CONTRACTOR or any such
Subcontractor or other person or organization under workers' or workmen's
compensation acts, disability benefit acts or other employee benefit acts.
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4.16 Sanitation

4.16.1 The Contractor shall introduce and enforce among his employees, such
regulations in regard to cleanliness and the disposal of garbage and wastes as shall
comply with the Local ordinances. The Contractor shall take such means as the
Owner may direct to effectually prevent the creation of a nuisance at the work site
or any part of the property of the Owner. Under no circumstances shall the
Contractor create or maintain a nuisance. The Contractor shall construct toilets and
maintain them in a sanitary condition, properly secluded from public observation at
such points as shall be approved.

4.16.2 All waste, rubbish and debris — whether personal or from construction
related processes — shall be removed from the job site and adjacent properties by
hauling away and shall not be buried or discarded.

4.17 Road Closing Requirements

Work within the road right-of-way that necessitates a full closure of the road or any lane
restrictions requires that the contractor notify 48 hours prior to the commencement of
work all that apply from the following list:

ROAD CLOSING — NOTIFICATION NUMBERS

Fax, call, or mail notification of road/bridge closing to the appropriate people

POLICE, FIRE, EMS

Elkhart County PSCC (911 Center) 533-4151

SCHOOLS

Baugo......ccccceeiiiiiiiiieeeen 293-8583  fax:
Concord......c.oooeveveeeevnennnn. 875-6577 fax: 875-1617
......................................................... fax: 875-8762
Elkhart .......ccooevvviiiiieeiins 262-5695 fax: 262-5750
Fairfield.........ccooveveeeens 831-2188 fax:
Goshen......cccvevievieenen, 533-8631 fax:
Middlebury.........cccccvvvinnnns 825-9410 fax:
Northwood.................. 574-773-3131 fax:

POST OFFICES

Bristol ......ooovveeiiiiiieeeiis 848-4713 fax: 533-9998
Elkhart .......ccooevvviviiieiiins 293-5502 fax: 293-5501
Goshen.....cccocccvevieeeneennnn, 533-3915 fax: 533-8077
Middlebury..........coccoeeenne 825-2505  fax:
Wakarusa.......cooevevveeeeennnn. 862-2010 fax:

NEWS MEDIA

Elkhart Truth............ccoue..... 294-1661 fax: 294-3895
Goshen News..........ccc........ 533-2151 fax: 534-8830
Channel 16................. 574-631-1616 fax: 293-3297
......................................................... fax: 631-1639
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Channel 22................. 574-293-3148  fax: 289-0622
Channel 28................. 574-679-4545  fax: 522-7609
OTHERS:

Elkhart County Hwy..........533-0538

Elkhart County Eng.......... 534-9394

Elkhart County requires a written notification of the agencies notified, including time and
date of successful notification. This notification must be given to Elkhart County Highway
24 hours prior to road closings or lane restrictions. This may be faxed to Elkhart County
Highway.

The Contractor shall notify all applicable offices, agencies, media and schools, including
Elkhart County Highway 24 hours prior to the removal of any lane restrictions or closures.

The Contractor shall coordinate the specific timing of the activation of any new
signalization system, reopening, etc. When practical, the Contractor shall provide access
through the site for emergency vehicle traffic.

ARTICLE 5 - OTHER WORK
5.1 Related Work at Site

OWNER may perform other work related to the Project at the site by OWNER's own
forces, have work performed by utility owners, or let other direct contracts.

5.1.1 CONTRACTOR shall afford each utility owner and other contractor who is
a party to such a direct contract (or OWNER, if OWNER is performing the additional
work with  OWNER's employees) proper and safe access to the site and a
reasonable opportunity for the introduction and storage of materials and equipment
and the execution of such work, and shall properly connect and coordinate the Work
with theirs, CONTRACTOR shall do all cutting, fitting and patching of the Work that
may be required to make its several parts come together properly and integrate with
such other work.

ARTICLE 6 - OWNER'S RESPONSIBILITIES
6.1 Communication
OWNER shall issue all communications to CONTRACTOR through ENGINEER.
6.2 Appointment of Engineer
In case of termination of the employment of ENGINEER, OWNER shall appoint an

engineer whom CONTRACTOR makes no reasonable objection to, whose status under
the Contract Documents shall be that of the former ENGINEER. Any dispute in connection
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with such appointment shall be subject to arbitration.
6.3 Payment

OWNER shall furnish the data required of OWNER under the Contract Documents
promptly and shall make payments to CONTRACTOR promptly after they are due.

6.4 Change Orders
OWNER is obligated to execute Change Orders as indicated in paragraph 8.4.
6.5 Inspection

OWNER's responsibility in respect of certain inspections, tests and approvals is set forth
in paragraph 11.4.

6.6 Service Termination

In connection with OWNER's right to stop Work or suspend Work, see paragraphs 11.9
and 13.1. Paragraph 13.2 deals with  OWNER's right to terminate services of
CONTRACTOR under certain circumstances.

ARTICLE 7 - ENGINEER'S STATUS DURING CONSTRUCTION
7.1 Owner's Representative

ENGINEER will be OWNER's representative during the construction period. The duties
and responsibilities and the limitations of authority of ENGINEER as OWNER's
representative during construction are set forth in the Contract Documents and shall not
be extended without written consent of OWNER and ENGINEER.

7.2  \Visits to Site

ENGINEER will make visits to the site at intervals appropriate to the various stages of
construction to observe the progress and quality of the executed Work and to determine,
in general, if the Work is proceeding in accordance with the Contract Documents.
ENGINEER will not be required to make exhaustive or continuous on-site inspections to
check the quality or quantity of the Work. ENGINEER's efforts will be directed toward
providing for OWNER a greater degree of confidence that the completed Work will
conform to the Contract Documents. On the basis of such visits and on-site observations
as an experienced and qualified design professional, ENGINEER will keep OWNER
informed of the progress of the Work and will endeavor to guard OWNER against defects
and deficiencies in the Work.

25



BRIDGE #354 REPLACEMENT PROJECT GENERAL CONDITIONS

7.3  Project Representation

If OWNER and ENGINEER agree, ENGINEER will furnish a Resident Project
Representative to assist ENGINEER in observing the performance of the Work.

7.4  Clarifications and Interpretations

ENGINEER will issue with reasonable promptness such written clarifications or
interpretations of the requirements of the Contract Documents (in the form of Drawings
or otherwise) as ENGINEER may determine necessary, which shall be consistent with or
reasonably inferable from the overall intent of the Contract Documents.

7.5 Authorized Variations in Work

ENGINEER may authorize minor variations in the Work from the requirements of the
Contract Documents which do not involve an adjustment in the Contract Price or the
Contract Time and are consistent with the overall intent of the Contract Documents.
These may be accomplished by a Field Order and will be binding on OWNER, and also
on CONTRACTOR who shall perform the Work involved promptly.

7.6  Rejecting Defective Work

ENGINEER will have authority to disapprove or reject Work which ENGINEER believes
to be defective, and will also have authority to require special inspection or testing of the
Work at CONTRACTOR'’S expense.

7.7 Decisions on Disputes

7.7.1 ENGINEER will be the initial interpreter of the requirements of the Contract
Documents and judge of the acceptability of the Work thereunder. Claims, disputes
and other matters relating to the acceptability of the Work or the interpretation of the
requirements of the Contract Documents pertaining to the performance and
furnishing of the Work and claims under Articles 9 and 10 in respect to changes in
the Contract Price or Contract Time will be referred initially to ENGINEER in writing
with a request for a formal decision in accordance with this paragraph, which
ENGINEER will render in writing within a reasonable time. Written notice of each
such claim, dispute and other matter will be delivered by the claimant to ENGINEER
and the other party to the Agreement promptly (but in no event later than thirty (30)
days) after the occurrence of the event giving rise thereto, and written supporting
data will be submitted to ENGINEER and the other party within sixty (60) days after
such occurrence unless ENGINEER allows an additional period of time to ascertain
more accurate data in support of the claim.
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7.7.2 When functioning as interpreter and judge under paragraphs 7.7.1
ENGINEER will not show partiality to OWNER or CONTRACTOR and will not be
liable in connection with any interpretation or decision rendered in good faith in such
capacity.

7.8 Limitations on Engineer’'s Responsibilities

Neither ENGINEER's authority to act under this Article 7 or elsewhere in the Contract
Documents nor any decision made by ENGINEER in good faith either to exercise or not
exercise such authority shall give rise to any duty or responsibility of ENGINEER to
CONTRACTOR, any Subcontractor, any Supplier, or any other person or organization
performing any of the Work, or to any surety for any of them.

7.8.1 ENGINEER will not be responsible for CONTRACTOR's means, methods,
techniques, sequences or procedures of construction, or the safety precautions and
programs incident thereto, and ENGINEER will not be responsible for
CONTRACTOR's failure to perform or furnish the Work in accordance with the
Contract Documents.

7.8.2 ENGINEER will not be responsible for the acts or omissions of
CONTRACTOR or of any Subcontractor, any Supplier, or of any other person or
organization performing or furnishing any of the Work.

ARTICLE 8 - CHANGES IN THE WORK
8.1 Work Modifications

Without invalidating the Agreement and without notice to any surety, OWNER may, at
any time or from time to time, order additions, deletions or revisions in the Work; these
will be authorized by a Written Amendment, a Change Order, or a Work Directive Change.
Upon receipt of any such document, CONTRACTOR shall promptly proceed with the
Work involved which will be performed under the applicable conditions of the Contract
Documents (except as otherwise specifically provided).

8.2 Disagreement

If OWNER and CONTRACTOR are unable to agree as to the extent, if any, of an increase
or decrease in the Contract Price or an extension or shortening of the Contract Time that
should be allowed as a result of a Work Directive Change, a claim may be made therefore
as provided in Article 9 or Article 10.

8.3 Contract Price and Time

CONTRACTOR shall not be entitled to an increase in the Contract Price or an extension
of the Contract Time with respect to any Work performed that is not required by the
Contract Documents.
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8.4 Change orders
OWNER and CONTRACTOR shall execute appropriate Change Orders covering:
8.4.1 Changes in the Work which is ordered by OWNER.

8.4.2 Changes in the Contract Price or Contract Time which are agreed to by the
parties.

8.4.3 Changes in the Contract Price or Contract Time which embody the
substance of any written decision rendered by ENGINEER.

8.5 Notification of Change
If notice of any change affecting the general scope of the Work or the provisions of the
Contract Documents is required by the provisions of any Bond to be given to a surety, the
giving of any such notice will be CONTRACTOR's responsibility, and the amount of each
applicable Bond will be adjusted accordingly.

ARTICLE 9 - CHANGE OF CONTRACT PRICE
The Contract Price constitutes the total compensation (subject to authorized adjustments)
payable to CONTRACTOR for performing the Work. All duties, responsibilities and
obligations assigned to or undertaken by CONTRACTOR shall be at his expense without
change in the Contract Price.
9.1 Change Order
The Contract Price may only be changed by a Change Order or by a Written Amendment.

9.2 Determination of Contract Price

The value of any Work covered by a Change Order (extra work order) for an increase or
decrease in the Contract Price shall be determined in one of the following ways:

9.2.1 Where the Work involved is covered by unit prices contained in the Contract
Documents, by application of unit prices to the quantities of the items involved.

9.2.2 Onthe basis of the actual Cost of the Work, plus the allowable Contractor's
mark-up as per INDOT Specification 109.05 added thereon for overhead and profit.
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9.3 Cost of the Work:

The term Cost of the Work means the sum of all costs necessarily incurred and paid by
CONTRACTOR in the proper performance of the Work.
The term Cost of the Work shall not include any of the following:

9.3.1 Payroll costs and other compensation of CONTRACTOR's officers,
executives, principals (of partnership and sole proprietorships), general managers,
attorneys, auditors, accountants, purchasing and contracting agents,
CONTRACTOR whether at the site or in CONTRACTOR's principal or a branch
office for general administration of the Work.

9.3.2 Expenses of CONTRACTOR's principal and branch offices other than
CONTRACTOR's office at the site.

9.3.3 Any part of CONTRACTOR's capital expenses, including interest on
CONTRACTOR's capital employed for the Work and charges against
CONTRACTOR for delinquent payments.

9.34 Cost of premiums for all Bonds and for all insurance whether or not
CONTRACTOR is required by the Contract Documents to purchase and maintain
the same.

9.3.5 Costs due to the negligence of CONTRACTOR, any Subcontractor, or
anyone directly or indirectly employed by any of them or for whose acts any of them
may be liable, including but not limited to, the correction of defective Work, disposal
of materials or equipment wrongly supplied and making good any damage to

property.
ARTICLE 10 - CHANGE OF CONTRACT TIME

The Contract Time may only be changed by a Change Order or a Written Amendment.
Any claim for an extension or shortening of the Contract Time shall be based on written
notice delivered by the party making the claim to the other party and to ENGINEER
promptly (but in no event later than fifteen (15) days) after the occurrence of the event
giving rise to the claim and stating the general nature of the claim. Notice of the extent of
the claim with supporting data shall be delivered within thirty (30) days after such
occurrence (unless ENGINEER allows an additional period of time to ascertain more
accurate data in support of the claim) and shall be accompanied by the claimant's written
statement that the adjustment claimed is the entire adjustment to which the claimant has
reason to believe it is entitled as a result of the occurrence of said event. All claims for
adjustment in the Contract Time shall be determined by ENGINEER.
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ARTICLE 11 - WARRANTY AND GUARANTEE; TESTS AND INSPECTIONS;
CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

11.1 Warranty and Guarantee

CONTRACTOR warrants and guarantees to OWNER and ENGINEER that all Work will
be in accordance with the Contract Documents and will not be defective. Prompt notice
of all defects shall be given to CONTRACTOR. All defective Work, whether or not in
place, may be rejected, corrected or accepted as provided in this Article 11.

11.2 Access to Work

ENGINEER and ENGINEER's representatives, other representatives of OWNER, testing
agencies and governmental agencies with jurisdictional interests will have access to the
Work at reasonable times for their observation, inspecting and testing. CONTRACTOR
shall provide proper and safe conditions for such access.

11.3 Tests and Inspections

CONTRACTOR shall give ENGINEER timely notice of readiness of the Work for all
required inspections, tests or approvals.

11.3.1 If Laws or Regulations of any public body having jurisdiction require any
Work (or part thereof) to specifically be inspected, tested or approved,
CONTRACTOR shall assume full responsibility therefore, pay all costs in connection
therewith and furnish ENGINEER the required certificates of inspection, testing or
approval.

11.3.2 The Contractor shall assume full responsibility for paying all costs in
connection with testing or certification of materials required under INDOT Standard
Specifications. In the case of failed or rejected materials or product used in
construction of the project either by CONTRACTOR or SUBCONTRACTORS,
independent third-party testing may be used at CONTRACTOR'’S expense.

11.3.3 If any Work (including the work of others) that is to be inspected, tested or
approved is covered without written concurrence of ENGINEER, it must, if requested
by ENGINEER, be uncovered for observation. Such uncovering shall be at
CONTRACTOR's expense unless CONTRACTOR has given ENGINEER timely
notice of CONTRACTOR's intention to cover the same and ENGINEER has not
acted with reasonable promptness in response to such notice.

11.3.4 Neither observations by ENGINEER nor inspections, tests or approvals by

others shall relieve CONTRACTOR from CONTRACTOR's obligations to perform
the Work in accordance with the Contract Documents.
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11.4 Uncovering Work

11.4.1 If any Work is covered contrary to the written request of ENGINEER, it
must, if requested by ENGINEER, be uncovered for ENGINEER's observation and
replaced at CONTRACTOR's expense.

11.4.2 If ENGINEER considers it necessary or advisable that covered Work be
observed by ENGINEER or inspected or tested by others, CONTRACTOR, at
ENGINEER's request, shall uncover, expose or otherwise make available for
observation, inspection or testing as ENGINEER may require, that portion of the
Work in question, furnishing all necessary labor, material and equipment.

11.5 Owner May Stop the Work

If the Work is defective, or CONTRACTOR fails to supply sufficient skilled workers or
suitable materials or equipment, or fails to furnish or perform the Work in such a way that
the completed Work will conform to the Contract Documents, OWNER may order
CONTRACTOR to stop the Work, or any portion thereof, until the cause for such order
has been eliminated.

11.6 Correction or Removal of Defective Work

If required by ENGINEER, CONTRACTOR shall promptly, as directed, either correct all
defective Work, whether or not fabricated, installed or completed, or, if the Work has been
rejected by ENGINEER, remove it from the site and replace it with nondefective Work.
CONTRACTOR shall bear all direct, indirect and consequential costs of such correction
or removal (including but not limited to fees and charges of engineers, attorneys and other
professionals) made necessary thereby.

11.7 Three Years Correction Period

If, within three (3) years after the date of Final Completion, any Work is found to be
defective, CONTRACTOR shall promptly, without cost to OWNER and in accordance with
OWNER's written instructions, either correct such defective Work, or, if it has been
rejected by OWNER and/or Engineer remove it from the site and replace it with non-
defective work. If CONTRACTOR does not promptly comply with the terms of such
instructions, or in an emergency where delay would cause serious risk of loss or damage,
OWNER may have the defective Work corrected or the rejected Work removed and
replaced, and all direct, indirect and consequential costs of such removal and
replacement (including but not limited to fees and charges of engineers, attorneys and
other professionals) will be paid by CONTRACTOR.

11.8 Maintenance Bond

Each Contractor shall furnish prior to final acceptance a Maintenance Bond (form
attached) in an amount at least equal to ten percent (10%) of the Contract Price,
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guaranteeing for a period of three (3) years after the date of acceptance by the Owner,
that all workmanship and materials entered into the Contract are in accordance with the
Plans and Specifications. Each Contractor shall remove any defects due to faulty
workmanship and/or materials and shall pay for any damage to other work resulting there
from which shall appear within the guarantee period. Should such quality assurance tests
as are called for in the contract Plans and Specifications (e.g., roll test, density, concrete
strength, etc.) not be performed or if the work is not performed within reasonable
conformity to the Plans and Specifications the maintenance bond period may be extended
to six (6) years.

11.9 Acceptance of Defective Work:

If instead of requiring correction or removal and replacement of defective Work, OWNER
prefers to accept it, OWNER may do so. CONTRACTOR shall bear all direct, indirect and
consequential costs attributable to OWNER's evaluation of and determination to accept
such defective Work. If any such acceptance occurs prior to ENGINEER's
recommendation of final payment, a Change Order will be issued incorporating the
necessary revisions in the Contract Documents with respect to the Work; and OWNER
shall be entitled to an appropriate decrease in the Contract Price.

11.10 OWNER May Correct Defective Work:

If CONTRACTOR fails within a reasonable time after written notice of ENGINEER to
proceed to correct and to correct defective Work or to remove and replace rejected Work
as required by ENGINEER in accordance with paragraph 11.6, or if CONTRACTOR fails
to perform the Work in accordance with the Contract Documents, or if CONTRACTOR
fails to comply with any other provision of the Contract Documents, OWNER may, after
seven (7) days' written notice to CONTRACTOR, correct and remedy any such deficiency.
All direct, indirect and consequential costs of OWNER in exercising such rights and
remedies will be charged against CONTRACTOR in an amount approved as to
reasonableness by ENGINEER, and a Change Order will be issued incorporating the
necessary revisions in the Contract Documents with respect to the Work; and OWNER
shall be entitled to an appropriate decrease in the Contract Price.

ARTICLE 12 - PAYMENTS TO CONTRACTOR AND COMPLETION
12.1 Schedule of Values
The schedule of values (itemized proposal) established at contract unit prices will serve
as the basis for progress payments and will be incorporated into a form of Application for

Payment acceptable to ENGINEER. Progress payments on account of Unit Price Work
will be based on the number of units completed.
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12.2 Application for Progress Payment

At least fifteen (15) days before each regularly scheduled County Commissioners
Meeting, CONTRACTOR shall submit to ENGINEER for review an Application for
Payment filled out and signed by CONTRACTOR covering the Work completed as of the
date of the Application and accompanied by such supporting documentation as is
required by the Contract Documents.

12.3 Contractor’'s Warranty of Title

CONTRACTOR warrants and guarantees that title to all Work, materials and equipment
covered by any Application for Payment, whether incorporated in the Project or not, will
pass to OWNER no later than the time of payment free and clear of all Liens.

12.4 Review of Applications for Progress Payment

12.4.1 ENGINEER will, within ten (10) days after receipt of each Application for
Payment, either indicate in writing a recommendation of payment and present the
Application to OWNER, or return the Application to CONTRACTOR indicating in
writing ENGINEER's reasons for refusing to recommend payment. In the latter case,
CONTRACTOR may make the necessary corrections and resubmit the Application.
Ten (10) days after presentation of the Application for Payment with ENGINEER's
recommendation, the amount recommended will become due and when due will be
paid by OWNER to CONTRACTOR. All progress payments will be subject to a ten
Percent (10%) retainage that will not be released until Maintenance Bond is
received.

12.4.2 ENGINEER's recommendation of any payment requested in an Application
for Payment will constitute a representation by ENGINEER to OWNER, based on
ENGINEER's on-site observations of the Work in progress as an experienced and
qualified design professional and on ENGINEER's review of the Application for
Payment and the accompanying data and schedules that the Work has progressed
to the point indicated; that, to the best of ENGINEER's knowledge, information and
belief, the quality of the Work is in accordance with the Contract Documents and that
CONTRACTOR s entitled to payment of the amount recommended. However, by
recommending any such payment ENGINEER will not thereby be deemed to have
represented that exhaustive or continuous on-site inspections have been made to
check the quality or the quantity of the Work beyond the responsibilities specifically
assigned to ENGINEER in the Contract Documents or that there may not be other
matters or issues between the parties that might entitte CONTRACTOR to be paid
additionally by OWNER or OWNER to withhold payment to CONTRACTOR.

12.4.3 ENGINEER's recommendation of final payment will constitute an additional
representation by ENGINEER to OWNER that the conditions precedent to
CONTRACTOR's being entitled to final payment as set forth in paragraph 12.9 have
been fulfilled.
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12.4.4 ENGINEER may refuse to recommend the whole or any part of any
payment if, in ENGINEER's opinion, it would be incorrect to make such
representations to OWNER. ENGINEER may also refuse to recommend any such
payment, or, because of subsequently discovered evidence or the results of
subsequent inspections or tests, nullify any such payment previously recommended,
to such extent as may be necessary in ENGINEER's opinion to protect OWNER from
loss because:

a) The Work is defective, or completed Work has been damaged requiring
correction or replacement.

b) The Contract Price has been reduced by Written Amendment or Change
Order.

c) OWNER has been required to correct defective Work or complete Work in
accordance with paragraph 11.10, or

d) Of ENGINEER's actual knowledge of the occurrence of any of the events
enumerated in paragraphs 13.2.1 through 13.2.9 inclusive.

OWNER may refuse to make payment of the full amount recommended by
ENGINEER because claims have been made against OWNER on account of
CONTRACTOR's performance or furnishing of the Work or Liens have been filed
in connection with the Work or there are other items entiting OWNER to a set-off
against the amount recommended, but OWNER must give CONTRACTOR
immediate written notice (with a copy to ENGINEER) stating the reasons for such
action.

12.5 Substantial Completion

When CONTRACTOR considers the entire Work ready for its intended use (that is, use
by the public) CONTRACTOR shall notify OWNER and ENGINEER in writing that the
entire Work is substantially complete (except for items specifically listed by
CONTRACTOR as incomplete) and request that ENGINEER issue a certificate of
Substantial Completion. Within a reasonable time thereafter, OWNER, CONTRACTOR
and ENGINEER shall make an inspection of the Work to determine the status of
completion. If ENGINEER does not consider the Work substantially complete,
ENGINEER will notify CONTRACTOR in writing giving the reasons therefore. If
ENGINEER considers the Work substantially complete, ENGINEER will prepare and
deliver to OWNER a tentative certificate of Substantial Completion which shall fix the date
of Substantial Completion. There shall be attached to the certificate a tentative list of items
to be completed or corrected before final payment.
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12.6 Partial Utilization

Use by OWNER of any finished part of the Work, which has specifically been identified in
the Contract Documents, or which OWNER, ENGINEER and CONTRACTOR agree
constitutes a separately functioning and useable part of the Work that can be used by
OWNER without significant interference with  CONTRACTOR's performance of the
remainder of the Work, may be accomplished prior to Substantial Completion of all the
Work subject to the following:

12.6.1 OWNER at any time may request CONTRACTOR in writing to permit
OWNER to use any such part of the Work which OWNER believes to be ready for
its intended use and substantially complete. If CONTRACTOR agrees,
CONTRACTOR will certify to OWNER and ENGINEER that said part of the Work is
substantially complete and request ENGINEER to issue a certificate of Substantial
Completion for that part of the Work. CONTRACTOR at any time may notify OWNER
and ENGINEER in writing that CONTRACTOR considers any such part of the Work
ready for its intended use and substantially complete and request ENGINEER to
issue a certificate of Substantial Completion for that part of the Work. Within a
reasonable time after either such request, OWNER, CONTRACTOR and
ENGINEER shall make an inspection of that part of the Work to determine its status
of completion. If ENGINEER does not consider that part of the Work to be
substantially complete, ENGINEER will notify OWNER and CONTRACTOR in
writing giving the reasons therefore. If ENGINEER considers that part of the Work
to be substantially complete, the provisions of paragraph 12.8 will apply with respect
to certification of Substantial Completion of that part of the Work and the division of
responsibility in respect thereof and access thereto.

12.6.2 OWNER may at any time request CONTRACTOR in writing to permit
OWNER to take over operation of any such part of the Work although it is not
substantially complete. A copy of such request will be sent to ENGINEER and within
a reasonable time thereafter OWNER, CONTRACTOR and ENGINEER shall make
an inspection of that part of the Work to determine its status of completion and will
prepare a list of the items remaining to be completed or corrected thereon before
final payment. If CONTRACTOR does not object in writing to OWNER and
ENGINEER that such part of the Work is not ready for separate operation by
OWNER, ENGINEER will finalize the list of items to be completed or corrected and
will deliver such list to OWNER and CONTRACTOR together with a written
recommendation as to the division of responsibilities pending final payment between
OWNER and CONTRACTOR with respect to security, operation, safety,
maintenance, utilities, insurance, warranties and guarantees for that part of the Work
which will become binding upon OWNER and CONTRACTOR at the time when
OWNER takes over such operation (unless they shall have otherwise agreed in
writing and so informed ENGINEER). During such operation and prior to Substantial
Completion of such part of the Work, OWNER shall allow CONTRACTOR
reasonable access to complete or correct items on said list and to complete other
related Work.
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12.7 Final Inspection

Upon written notice from CONTRACTOR that the entire Work or an agreed portion thereof
is complete, ENGINEER will make a final inspection with OWNER and CONTRACTOR
and will notify CONTRACTOR in writing of all particulars in which this inspection reveals
that the Work is incomplete or defective. CONTRACTOR shall immediately take such
measures as are necessary to remedy such deficiencies.

12.8 Final Application for Payment

After CONTRACTOR has completed all such corrections to the satisfaction of ENGINEER
and delivered all maintenance and operating instructions, schedules, guarantees, Bonds,
certificates of inspection, marked-up record documents and other documents--all as
required by the Contract Documents, and after ENGINEER has indicated that the Work
is acceptable, CONTRACTOR may make application for final payment following the
procedure for progress payments.

12.9 Final Payment and Acceptance

12.9.1 If, on the basis of ENGINEER's observation of the Work during construction
and final inspection, and ENGINEER's review of the final Application for Payment
and accompanying documentation--all as required by the Contract Documents,
ENGINEER is satisfied that the Work has been completed and CONTRACTOR's
other obligations under the Contract Documents have been fulfilled, ENGINEER wiill,
within ten (10) days after receipt of final Application for Payment, indicate in writing
ENGINEER's recommendation of payment and present the Application to OWNER
for payment. Thereupon ENGINEER will give written notice to OWNER and
CONTRACTOR that the Work is acceptable subject to the provisions of paragraph
12.15. Otherwise, ENGINEER will return the Application to CONTRACTOR,
indicating in writing the reasons for refusing to recommend final payment, in which
case CONTRACTOR shall make the necessary corrections and resubmit the
Application. Thirty (30) days after presentation to OWNER of the Application and
accompanying documentation, in appropriate form and substance, and with
ENGINEER's recommendation and notice of acceptability, the amount
recommended by ENGINEER will become due and will be paid by OWNER to
CONTRACTOR.

12.9.2 If, through no fault of CONTRACTOR, final completion of the Work is
significantly delayed and if ENGINEER so confirms, OWNER shall, upon receipt of
CONTRACTOR's final Application for Payment and recommendation of ENGINEER,
and without terminating the Agreement, make payment of the balance due for that
portion of the Work fully completed and accepted.
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12.10 Contractor’s Continuing Obligation

CONTRACTOR's obligation to perform and complete the Work in accordance with the
Contract Documents shall be absolute. Neither recommendation of any progress or final
payment by ENGINEER, nor the issuance of a certificate of Substantial Completion, nor
any payment by OWNER to CONTRACTOR under the Contract Documents, nor any use
or occupancy of the Work or any part thereof by OWNER, nor any act of acceptance by
OWNER nor any failure to do so, nor any review and approval of a Shop Drawing or
sample submission, nor the issuance of a notice of acceptability by ENGINEER, nor any
correction of defective Work by OWNER will constitute an acceptance of Work not in
accordance with the Contract Documents or a release of CONTRACTOR's obligation to
perform the Work in accordance with the Contract Documents (except as provided in
paragraph 12.11).

12.11 Waiver of Claims
The making and acceptance of final payment will constitute:

12.11.1 A waiver of all claims by OWNER against CONTRACTOR, except claims
arising from unsettled Liens, from defective Work appearing after final inspection
pursuant to paragraph 12.10 or from failure to comply with the Contract Documents
or the terms of any special guarantees specified therein; however, it will not
constitute a waiver by OWNER of any rights in respect of CONTRACTOR's
continuing obligations under the Contract Documents; and

12.11.2 A waiver of all claims by CONTRACTOR against OWNER other than those
previously made in writing and still unsettled.

ARTICLE 13 - SUSPENSION OF WORK AND TERMINATION
13.1 OWNER May Suspend Work

OWNER may, at any time and without cause, suspend the Work or any portion thereof
for a period of not more than one hundred eighty (180) days by notice in writing to
CONTRACTOR and ENGINEER which will fix the date on which Work will be resumed.
CONTRACTOR shall resume the Work on the date so fixed. CONTRACTOR shall be
allowed an increase in the extension of the Contract Time directly attributable to any
suspension.

13.2 Conditions of Termination by Owner
Upon the occurrence of any one or more of the following events:
13.2.1 If CONTRACTOR commences a voluntary case under any chapter of the

Bankruptcy Code (Title 11, United States Code), as now or hereafter in effect, or if
CONTRACTOR takes any equivalent or similar action by filing a petition or otherwise
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under any other federal or state law in effect at such time relating to the bankruptcy
or insolvency;

13.2.2 If a petition is filed against CONTRACTOR under any chapter of the
Bankruptcy Code as now or hereafter in effect at the time of filing, or if a petition is
filed seeking any such equivalent or similar relief against CONTRACTOR under any
other federal or state law in effect at the time relating to bankruptcy or insolvency;

13.2.3 If CONTRACTOR makes a general assignment for the benefit of creditors;

13.2.4 If a trustee, receiver, custodian or agent of CONTRACTOR is appointed
under applicable law or under contract, whose appointment or authority to take
charge of property of CONTRACTOR is for the purpose of enforcing Lien against
such property or for the purpose of general administration of such property for the
benefit of CONTRACTOR's creditors;

13.2.5 If CONTRACTOR admits in writing an inability to pay its debts generally as
they become due;

13.2.6 If CONTRACTOR persistently fails to perform the Work in accordance with
the Contract Documents (including, but not limited to, failure to supply sufficient
skilled workers or suitable materials or equipment or failure to adhere to the progress
schedule established under paragraph 1.6 as revised from time to time);

13.2.7 If CONTRACTOR disregards Laws or Regulations of any public body
having jurisdiction;

13.2.8 If CONTRACTOR disregards the authority of ENGINEER; or

13.2.9 If CONTRACTOR otherwise violates in any substantial way any provisions
of the Contract Documents;

13.3 Termination by Owner

13.3.1 OWNER may, after giving CONTRACTOR and the surety, if there be one,
seven (7) days' written notice and to the extent permitted by Laws and Regulations,
terminate the services of CONTRACTOR, exclude CONTRACTOR from the site and
take possession of the Work and of all CONTRACTOR's tools, appliances,
construction equipment and machinery at the site and use the same to the full extent
they could be used by CONTRACTOR (without liability to CONTRACTOR for
trespass or conversion), incorporate in the Work all materials and equipment stored
at the site or for which OWNER has paid CONTRACTOR but which are stored
elsewhere, and finish the Work as OWNER may deem expedient. In such case
CONTRACTOR shall not be entitled to receive any further payment until the Work
is finished. If the unpaid balance of the Contract Price exceeds the direct, indirect
and consequential costs of completing the Work (including but not limited to fees
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and charges of engineers, attorneys and other professionals and court and
arbitration costs) such excess will be paid to CONTRACTOR. If such costs exceed
such unpaid balance, CONTRACTOR shall pay the difference to OWNER. Such
costs incurred by OWNER will be approved as to reasonableness by ENGINEER
and incorporated in a Change Order, but when exercising any rights or remedies
under this paragraph OWNER shall not be required to obtain the lowest price for the
Work performed.

13.3.2 Where CONTRACTOR's services have been so terminated by OWNER,
the termination will not affect any rights or remedies of OWNER against
CONTRACTOR then existing or which may thereafter accrue. Any retention or
payment of monies due CONTRACTOR by OWNER will not release CONTRACTOR
from liability.

13.3.3 Upon seven (7) days' written notice to CONTRACTOR and ENGINEER,
OWNER may, without cause and without prejudice to any other right or remedy,
elect to abandon the Work and terminate the Agreement. In such case,
CONTRACTOR shall be paid for all Work executed and any expense sustained plus
reasonable termination expenses, which will include, but not be limited to, direct,
indirect and consequential costs (including, but not limited to, fees and charges of
engineers, architects, attorneys and other professionals and court and arbitration
costs).

13.4 Conditions of Termination by Contractor

13.4.1 If, through no act or fault of CONTRACTOR, the Work is suspended for a
period of more than one hundred eighty (180) days by OWNER or under an order of
court or other public authority, or ENGINEER fails to act on any Application for
Payment within thirty (30) days after it is submitted, or

13.4.2 OWNER fails for thirty (30) days to pay CONTRACTOR any sum finally
determined to be due, then CONTRACTOR may, upon seven (7) days' written notice
to OWNER and ENGINEER, terminate the Agreement and recover from OWNER
payment for all Work executed and any expense sustained plus reasonable
termination expenses. In addition and in lieu of terminating the Agreement, if
ENGINEER has failed to act on an Application for Payment or OWNER has failed to
make any payment as aforesaid, CONTRACTOR may upon seven (7) days' written
notice to OWNER and ENGINEER stop the Work until payment of all amounts then
due. The provisions of this paragraph shall not relieve CONTRACTOR of the
obligations under paragraph 4.14 to carry on the Work in accordance with the
progress schedule and without delay during disputes and disagreements with
OWNER.
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ARTICLE 14 - MISCELLANEOUS
14.1 Giving Notice

Whenever any provision of the Contract Documents requires the giving of written notice,
it will be deemed to have been validly given if delivered in person to the individual or to a
member of the firm or to an officer of the corporation for whom it is intended, or if delivered
at or sent by registered or certified mail, postage prepaid, to the last business address
known to the giver of the notice.

14.2 Computation of Time

When any period of time is referred to in the Contract Documents by days, it will be
computed to exclude the first and include the last day of such period. If the last day of any
period falls on a Saturday or Sunday or on a day made a legal holiday by the law of the
applicable jurisdiction, such day will be omitted from the computation.

14.2.1 A calendar day of twenty-four hours measured from midnight to the next
midnight shall constitute a day.

14.3 Bid Submission

Each bidder who submits a proposal for any portion of the work included in the Project
Manual must submit with its bid this form fully completed and signed by an authorized
officer of the bidder and must provide the data requested by the form. Unless this form is
fully completed and signed by the bidder, the proposal made by that bidder will be
incomplete and will not be considered by the Board of County Commissioners.
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1. Name of Bidder

2. Business Address

3. Number of years engaged in contracting business under present firm's name:
years.

4. *Experience in the contracting work generally similar to this project, including list of
complexes, locations and approximate contract cost thereof.

5. Have you ever defaulted on a contract? Yes No
If Yes, when, with whom and why?

6. *It is a necessary requirement of this Specification that each Contractor show
evidence for five (5) jobs guaranteed for one (1) year on workmanship,
unconditionally, and where Contractor has agreed to return and repair this work at no
expense to the Owner.

7. *Have you ever filed bankruptcy or been adjudged bankruptcy?
Yes No

8. Do you employ any black, Hispanic, female or oriental minority persons? If yes, please
state the number of each of such minority persons you presently employ.
Yes No

If no, please state reasons.
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9. Have you encouraged minority building subcontractors to submit proposals in
connection with your bid? Yes No. If yes, state the name(s) of the
minority subcontractors who have been contacted by you for the purpose of submitting
a bid/proposal. If no, please state reasons.

10.Do you intend to use any minority subcontractors in performing the work or providing
the materials contained within your bid? Yes No. If yes, please state the
name of the subcontractor. If no, please state reasons.

11 Have you been involved in any complaints or litigation relative to the use of minority
subcontractors? Yes No. If yes, what is the status of the complaints of the

litigation?

12 Additional pertinent comments:

BY:

(Signature of official completing this form)
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BID BOND

KNOW ALL MEN BY THESE PRESENTS, that we the undersigned

as PRINCIPAL, and

as SURETY, are held and firmly bound unto the Elkhart

County Board of County Commissioners, hereinafter called the "Owner", in the penal sum
of

Dollars (% ) lawful

money of the United States, for the payment of which sum well and truly to be made, we
bind ourselves, our heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents:

THE CONDITION OF THIS OBLIGATION IS SUCH, that whereas the Principal has

submitted the accompanying Bid, dated

for:

NOW, THEREFORE, if the Principal shall not withdraw said bid within the period specified
herein after the opening of the same, or if no period be specified within or sixty (60) days
after the said opening, and shall within the period specified therefore, or, if no period be
specified within ten (10) days after the prescribed forms are presented to him for
signature, enter into a written contract with the Owner in accordance with the bid as
accepted, and give Bond for faithful performance and proper fulfilment of such Contract;
or in the event of the withdrawal of said bid within the period specified, or the failure to

enter into such Contract and give such Bond within the time specified if the Principal shall
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pay the Owner the difference between the amount specified in said Bid and the amount
for which the Owner may procure the required work or suppliers or both, if the latter
amount be in excess of the former, then the above obligation shall be void and of no

effect, otherwise to remain in full force and virtue.

IN WITNESS WHEREOF, the above bounden parties have executed this instrument

under their several seals this day of , 2019 the name and

corporate seal of each corporate party being hereto affixed and these presents duly

signed by its undersigned representative, pursuant to authority of its governing body.
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IN PRESENCES OF: INDIVIDUAL PRINCIPALS:
(SEAL)
(SEAL)
(SEAL)
(SEAL)
ATTEST: CORPORATE PRINCIPAL:
(SEAL)
(SEAL)
Business Address
By:
Title:
ATTEST: CORPORATE SURETY:
(SEAL)
(SEAL)
Business Address
By:
Title:

Power-of-Attorney for person signing for Surety Company must be attached to Bond.
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CERTIFICATE AS TO CORPORATE PRINCIPAL

certify that | am the

Secretary of the Corporation named as Principal in the within Bond; that

who signed the said Bond on behalf of the Principal

was then of the corporation, that | know

his signature, and his signature thereto is genuine; and that said Bond was duly signed,
sealed, and attested to, for and in behalf of said corporation by authority of its governing
body.

(SEAL)
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PERFORMANCE BOND
KNOW ALL MEN BY THESE PRESENTS,

That as principal and

as surety, are firmly bound unto Elkhart

County, Indiana, acting through its Board of County Commissioners (OWNER) in the
penal sum of an amount equal to one hundred percent (100%) the amount of his bid or
the contract price, if the proposal is accepted, for the payment of which, well and truly to
be made, we bind ourselves, jointly and severally, and our joint and several heirs,
executors, administrators, and assigns, firmly by these presents, this _ day

of , 2019.

THE CONDITIONS OF THE ABOVE OBLIGATION ARE SUCH That, Whereas, the
principal is herewith submitting a bid and proposal for the erection, construction and
completion of CR 43 over Solomon Creek Bridge #354 Replacement Project in
accordance with the plans and specifications approved and adopted by said OWNER,

which are made a part of this bond.

NOW, THEREFORE, if the said OWNER shall award said principal the contract for work
and said principal shall promptly enter into a contract with said OWNER for the said work
and shall well and faithfully do and perform the same in all respects according to the plans
and specifications provided by the said OWNER, and according to the time, terms, and
conditions specified in said contract to be entered into, and in accordance with all

requirements of law, and shall promptly pay all debts incurred by him or any subcontractor
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in the construction of said work, including labor, service, and materials furnished, then

this obligation shall be void; otherwise to remain in full force, virtue and effect.

IT IS AGREED that no modifications, omissions, or additions in or to the terms of such
contract or in or to the plans or specifications therefore shall in any wise affect the

obligation of such sureties on its bond.

IN WITNESS WHEREOF, we hereunto set our hands and seal this day of
, 2019.

NAME NAME
ADDRESS ADDRESS
BY BY

Signature Title Signature Title

(Printed or Typed) (Printed or Typed)
Surety Principal
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State of Indiana, County of SS:

Personally appeared before me,

as principal and

as surety and each acknowledged the execution of the above bond this day
of , 2019.
BY
Signature Notary Public

(Printed or Typed)
Witness my hand and notarial seal the said last named date.

My Commission Expires , 20

(County of Residence)

Accepted and approved this day of , 2019.

Mike Yoder

Suzanne Weirick

Frank Lucchese

ATTEST:

Patricia A. Pickens, Auditor
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MAINTENANCE BOND

KNOW ALL MEN BY THESE PRESENT: That we,

, as
Principal, and
as Surety, are held and firmly bound to the
in
the sum of
Dollars ($ )

for the payment of which sum well and truly to be made, we jointly and severally bind ourselves,

our heirs, executors, administrators, and successors, firmly by these present.

THE CONDITIONS OF THE ABOVE OBLIGATION are that, whereas the Principal, entered into

a contract with the Owner on the day of : , to

construct according to the Plans and Specifications, and

also warranting the work and materials as provided in the aforesaid Contract and Specifications,
for a period of three (3) years from the date of final acceptance of work by the Owner.

Now, if the said Principal shall faithfully perform and fulfill all the requirements of said Warranty
and Guaranty, and make all repairs required under said Guaranty and, in the manner provided

for, then this Bond to be null and void, otherwise to be in full force and effect.
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IN WITNESS WHEREOF, this statement is executed in two (2) counterparts, each one of which

shall be deemed an original, this day of , 2019.
(SEAL) Principal
ATTEST:
BY:
Title Title
(SEAL)
ATTEST:
BY:
Title Title
APPROVED this day of , 2019.

ELKHART COUNTY, INDIANA
By and Through lIts
BOARD OF COUNTY COMMISSIONERS

Mike Yoder

Suzanne Weirick

Frank Lucchese

ATTEST:
Patricia A. Pickens, Auditor
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AGREEMENT

THIS AGREEMENT, made and entered into this day of , 2019, by and

between (a corporation organized and existing under the laws of

the State of Indiana), hereinafter referred to as the “CONTRACTOR,” and “ELKHART COUNTY,
INDIANA,” acting through the Board of Commissioners, hereinafter referred to as the “OWNER.”

WITHESSETH, that the Contractor and the Owner, for the considerations stated herein,
mutually agree as follows:

ARTICLE 1 -- STATEMENT OF WORK

The Contractor shall furnish all supervision, technical personnel, labor, materials,
machinery, tools, equipment and services, including utility and transportation services, and traffic
control, and perform and complete all work required for Paving Part Il, in Elkhart County, Indiana,
as more particularly described in the Specifications, Special Provisions, General Requirements,
Supplementary Conditions, Terms for Bidding, plans and drawings, and other items contained
therein prepared by Elkhart County (“ENGINEER”) and referred to herein as the “Construction
Documents.” All such Construction Documents have been reviewed and approved by the parties
hereto and all are incorporated herein by reference as a part of this Agreement consistent with
Article 4 below. All undertakings, duties, obligations, and performance required of Contractor by
the Construction Documents and this Agreement are hereinafter referred to as the “Work.”

ARTICLE 2 -- CONTRACTOR REPRESENTATIONS

The Contractor represents to Owner that it is fully experienced and properly qualified as
an expert to render the performance required for the Work, and that it is properly equipped,
organized and financed for performance of this Agreement. Contractor further represents and
acknowledges that it is an independent contractor, and that Contractor IS NOT, in any manner or

form, an agent, employee, or representative of Owner.
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CONTRACTOR INDEMNIFICATION

The Contractor agrees to indemnify and save harmless the Owner and Engineer, their
agents and employees, from and against all loss or expense (including court costs and attorneys’
fees of defense or enforcement) by reason of liability imposed by law or otherwise upon the Owner
or Engineer, for (1) damages because of bodily injury, including death at any time resulting
therefrom, sustained by any person or persons, or (2) on account of damage to property or
property rights or interests, including loss of use thereof, arising out of or in consequence of the
performance of the Work, provided such injury to persons or damage to property is due or claimed
to be due to negligence of the Contractor, its subcontractors, employees or agents, or in violation
of this Agreement.

REQUIREMENTS FOR CONTRACTORS ON PUBLIC WORKS PROJECTS

1) The provisions of Indiana Code Section 5-16-13 are hereby incorporated by reference
including, but not limited to, the following specific provisions:

a) Contractor must contribute in work performed by its employees, materials supplied directly
by Contractor, and services supplied directly by its employees of at least fifteen percent
(15%) of the total contract price.

b) Contractor must maintain general liability insurance in the amounts provided in the
Construction Documents but in no event less than One Million Dollars ($1,000,000.00) for
each occurrence limit and Two Million Dollars ($2,000,000.00) for the general aggregate
limit.

c) Contractor must implement and comply with the requirements of Indiana Code Section
22-5-1.7 concerning the E-Verify system with respect to its employee hiring. Contractor
must submit, before work begins on the Agreement, the E-Verify case verification number
for each individual who is required to be verified under Indiana Code Section 22-5-1.7. An
individual who is required to be verified under Indiana Code Section 22-5-1.7 whose final

case result is final non-confirmation may not be employed on this Work.
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2)

3)

4)

d) Contractor may not pay cash to any individual employed by the Contractor for work done
by the individual on this Work.

e) Contractor must be in compliance with the Federal Fair Labor Standards Act of 1938, as
amended (29 USC 201-209) and Indiana Code Section 22-2-2-1 through Indiana Code
Section 22-2-2-8.

f) Contractor must be in compliance with Indiana Code Section 22-3-5-1 and Indiana Code
Section 22-3-7-34.

g) Contractor must be in compliance with Indiana Code Section 22-4-1 through Indiana Code
Section 22-4-39.5.

h) Contractor must be in compliance with Indiana Code Section 4-13-18-1 through Indiana
Code Section 4-13-18-7.

Drug Testing of Employees. Indiana Code Section 4-13-18 regarding the drug testing of

employees of public works contractors applies to the Agreement as the estimated cost hereof

is at least One Hundred Fifty Thousand Dollars ($150,000.00) and has been awarded after

June 30, 2015.

Nondiscrimination. Pursuant to Indiana Code Section 22-9-1-10, Contractor and its

subcontractors, if any, shall not discriminate against any employee or applicant for

employment to be employed in the performance of the Agreement with respect to hire, tenure,
terms, conditions or privileges of employment or any matter directly or indirectly related to
employment, because of race, religion, color, sex, disability, national origin, ancestry, or
veteran status. Breach of this covenant may be regarded as a material breach of the

Agreement.

Anti-nepotism. Contractor is aware of the provisions of Indiana Code Section 36-1-21 et seq.

with respect to anti-nepotism in contractual relationships with governmental entities.

Contractor certifies that none of the owners of Contractor is a relative of any elected Council

Member or Commissioner of the County of Elkhart, Indiana.
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5) Investment Activity. Pursuant to Indiana Code Section 5-22-16.5-13, Contractor certifies that
Contractor is not engaged in investment activities in Iran.

ARTICLE 3 -- THE CONTRACT PRICE

The Owner will pay the Contractor for the performance of the Work subject to additions
and deductions provided herein, in current funds, and per applicable Indiana law and the required

procedures for payments by Owner, the sum of $ . The Contractor shall start

the Work on or after April 8, 2019, and complete the Work on or before August 30, 2019. Any
Work remaining to be completed after August 30, 2019 is subject to the following damages:

For each and every day Work contemplated in this Agreement remains uncompleted, and/or
unsatisfactorily completed or unaccepted, beyond the completion date herein established (August
30, 2019), Contractor shall owe and pay to Owner the sum of $1,000 per day, as liquidated
damages and not as penalty. In establishing said $1,000 sum per day as and for liquidated
damages owed by the Contractor to Owner, the parties hereto stipulate and agree that the actual
damages that would be suffered by Owner because of the failure of Contractor to timely complete
the Work contemplated are indefinite and uncertain; however, the parties hereto stipulate that the
sum herein established is a reasonable estimate by the parties of the probably damages to be
suffered by the Owner upon the failure of the Contractor to timely complete the Work
contemplated. The liquidated damages herein established shall be deducted daily from the
Contract Price herein established, thereby reducing the same for the total amount of liquidated
damages as herein stipulated, and hence reducing payments of the Contract Price Owner would
otherwise make. If an intermediate date is specified for one or more of the items or phases of the
contract, liquidated damages will apply for that particular item or phase as if the intermediate date
specified for said item or phase is conclusion of said portion of project or contract.

ARTICLE 4 -- CONTRACT DOCUMENTS

The Contract Documents forming a part of this Agreement by reference shall consist of

the following:
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a. This Agreement.

b. Memos:
C. Invitation for Bids.
d. Instructions to Bidders.

e. Signed copy of Bid and Itemized Bid Form.

f. General Conditions and Supplementary Conditions.
g. Construction Specifications and Related Documents.
h. Plans.

i. Addendums

ARTICLE 5 -- PROJECT CONTROL

The Contractor will carry out this project and complete the Work under the direction of the
Owner and the Owner’s agents, the Engineer, or other consultant designated by the Owner. The
Owner’s designated representative during the construction period will make visits to the site at
intervals appropriate to the various states of construction to observe the progress and quality of
the executed Work and to determine, in general, if the Work is proceeding in accordance with the
Contract Documents.

This Agreement, to include the Contract Documents enumerated in Article 4 above,
constitutes the full agreement and understanding of the parties hereto, and save for change
orders and procedures therefore set forth within the Contract Documents, shall not be amended
by the parties, other than by instrument executed by each party hereto.

IN WITNESS WHEREOF, the parties hereto have caused this Agreement to be executed

in various counterparts effective as of the date and year first above written.
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CONTRACTOR:

By

Signature

Printed Name

Title

OWNER: ELKHART COUNTY, INDIANA, by
Commissioners

Mike Yoder

Suzanne Weirick

Frank Lucchese

ATTEST:
Patricia A. Pickens, Auditor
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BRIDGE #354 REPLACEMENT PROJECT SUPPLEMENTAL PROVISIONS

SP1 - GENERAL INFORMATION
1. GENERAL

The following Technical Provisions are in addition to the latest edition of the Indiana
Department of Transportation "STANDARD SPECIFICATIONS", which Standard
Specifications shall apply to this contract. Where the words "Standard Specifications" and also
where reference consisting of a number or numbers are used, they shall be construed as
referring to the latest edition of the Indiana Department of Transportation Standard
Specifications and current supplemental specifications and standard detail drawings.

The term “State” as used in the Standard Specifications shall be deleted and replaced with
the term “County”.

The term “Engineer” as used in the Standard Specifications shall be the person, firm, or
corporation named as such in the written Agreement between the OWNER and
CONTRACTOR.

2. HIERARCHY
The hierarchy of governing authority in the contract Documents is as follows.

Division 1 provisions as modified by the Supplemental Provisions
Project Specifications

Project Drawings

County Specifications

INDOT Standard Specifications

INDOT Standard Drawings

Tmoow
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SP2 - TIME OF COMPLETION
1. MOBILIZATION
Work on this Contract shall not begin prior to the date of the Notice to Proceed.

The Contractor shall notify the Owner at least two (2) weeks in advance of his intention to
perform any Work on the project. The Contractor shall give the owner/inspector updated
schedules of work on a bi-weekly basis or as the schedule changes. The Contractor shall also
notify the appropriate agencies of his intention to close any County Road in connection with
the project. See ROAD CLOSING REQUIREMENTS.

Note that the traffic control signage shall be installed prior to any other work, and shall be
removed only upon substantial completion of the project or initial acceptance of the segment
for paving packages. These signs shall be checked on a daily basis and promptly reset as
needed.

2. SUBSTANTIAL COMPLETION
Add the following new definition to the DEFINITIONS section of the General Provisions:
“SUBSTANTIALLY COMPLETE” The time at which the Work (or a specified portion

thereof) is ready for its intended use and all work
items (in the specified portion thereof) are complete.

Add the following at the beginning of Section 12.5 of the General Provisions:

A project is considered substantially complete when the entire Work is ready for its
intended use and all work items are complete.

3. LIQUIDATED DAMAGES

The completion date as referred to in ARTICLE 3 of the Agreement will be used
interchangeably with the term Final Acceptance. Final Acceptance is the point in time where
the Engineer provides recommendation of final payment to the Owner as outlined in Section
12.9 of the General Provisions.

Liquidated damages will apply for the following dates and intermediate dates until conclusion
of said portion of project or contract.

Description Date
Substantial Completion August 2, 2019
Final Acceptance August 30, 2019

4. REVIEW TIMES

The Engineer is allowed to use to the following time to produce items owed to the Owner or
4



BRIDGE #354 REPLACEMENT PROJECT SUPPLEMENTAL PROVISIONS

Contractor per this agreement and the Owner is not obligated to provide the Contractor a
change of contract time therefore.

In Section 12.5 of the General Provisions, ‘a reasonable time thereafter’ is seven (7) calendar
days for a contract price under $1,000,000.00 and fourteen (14) calendar days otherwise. The
Owner is not required to provide the Contractor a change in contract time therefore.

In Section 12.9 of the General Provisions, the Engineer will indicate in writing Engineer's
recommendation of payment and present the Application to Owner for payment within
fourteen (14) calendar days after receipt of final Application for Payment. The Engineer may
recommend to the Owner that a Waiver of Time be provided to the Contractor for the fourteen
(14) calendar days listed herein if the Contractor has demobilized from the site, there are no
remaining defective or incomplete Work items. A Waiver of Time is a document that waives
the Liquidated Damages for the time-frame indicated in the document. A Waiver of Time may
be given for part or the entirety of the fourteen (14) day period listed herein. The amount of
time provided in the Waiver of Time is at the discretion of the Owner.

5. CHANGE OF CONTRACT TIME
Add the following new definition to the DEFINITIONS section of the General Provisions:
No extension of Contract Time shall be allowed for weather or changes in quantities
placed. Changes in Contract Time will only be considered if requested in writing by the
Contractor in accordance with Article 10 of the General Conditions.
Determination and Extension of Contract Time for Completion and Failure to Complete on
Time shall be in accordance with the Agreement and all applicable requirements of 108.08,

and modified as follows.

A. This completion date is a ‘fixed calendar date’ as defined by INDOT Standard
Specifications section 108.

B. Changes in Contract Time will only be considered if requested in writing by the
Contractor in accordance with Article 10 of the General Conditions.
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SP3 - UTILITIES
1. GENERAL

The Contractor shall determine the location of all underground and overhead utility lines within
the project limits. If proper clearances cannot be obtained, affected planned structures shall
be placed as otherwise directed and approved by the adjacent utility representatives (and as
accepted by the Engineer).

2. COORDINATION WITH UTILITIES

The Contractor shall be responsible for utility property and services in accordance with 107.20
of INDOT’s Standard Specifications. All of the permanent and temporary utility appurtenances
in their present or relocated positions shall have been considered in the bid. No additional
compensation will be allowed for any delays, inconvenience, or damage sustained by the
Contractor due to any interference from the said utility appurtenances or the operations of
moving them.

The plan drawings include a list of names for the known companies that may have utilities
located within the limits of construction in this contract. If any of these utilities are affected, it
shall be the Contractor's responsibility to identify and coordinate with that utility.

The prime contractor shall be ultimately responsible for the completeness and promptness of
utility location(s) for subcontractors. Multiple locations of the same facilities may be required
throughout the project time.

Utility Contacts:

NIPSCO Anthony Beruben Ph. 574-535-0264
LigTel Communications Bub Durham Ph. 260-894-7161
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SP4 — STORAGE OF CONTRACTOR'S EQUIPMENT, MATERIALS AND
TEMPORARY OFFICES

1. GENERAL

The Contractor will be permitted to store non-operating construction equipment, workmen’s
vehicles, materials and temporary offices within the limits of the Right-of-Way with approval
from Owner.

In the event that the Right-of-Way is not available for storage, the Contractor shall procure an
adequately secure operations site as an incidental item to the contract.

All areas within the limits of the Right-of-Way that are used by the Contractor for temporary
storage, of any kind, shall be restored to their original condition by the Contractor at his own
expense, when no longer required for that purpose.

The Contractor shall not use property adjacent to the project Right-of-Way for storage, parking
or any other use without prior approval from the property owner.



BRIDGE #354 REPLACEMENT PROJECT SUPPLEMENTAL PROVISIONS

SP5 — ENVIRONMENTAL RESTRICTIONS
1. GENERAL
A. All trees or shrubs outside the construction limits shall not be disturbed.
B. Construction limit is defined as the Right-of-Way line unless otherwise shown on the plans.
2. PERMITS

Regulatory permits for this project to be obtained by the OWNER are as follows:
e No permits were obtained for this project as it is exempt due to its rural location.

The CONTRACTOR is responsible for securing all other permits that may be required for this
project in accordance with the Standard Specifications.
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SP6 — CONTRACTOR'S RESPONSIBILITY FOR MATCHING OLD WORK
1. GENERAL

Where new work is to be fitted to old work, the Contractor shall check all leading dimensions
and conditions in the field and report any errors or discrepancies to the Engineer and assume
responsibility for their correctness and the fit of new parts to old. If such parts do not fit
properly, the Contractor shall make and pay for such alterations or new parts as may be
necessary to assure proper fits and connections meeting the approval of the Engineer.
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SP7 —DUST AND AIR POLLUTION CONTROL
1. GENERAL

Provision shall be made for prompt removal from traveled roadways of all dirt and other
materials that have been deposited thereon by operations concerned with the project
whenever the accumulation is sufficient to cause the formation of dust or mud, interfere with
drainage, damage pavements, or create a traffic hazard.

2. CONSTRUCTION

Construction methods and means shall be employed to keep flying dust and air pollution to a
minimum. Provisions shall be made for the control of dust on the project and on the roads,
streets and other areas affected by the project wherever traffic or buildings or construction
materials are affected by such dust. The materials and methods used for dust control shall be
subject to approval by the Engineer.

The cost of controlling dust and air pollution shall be included in the costs of other pay items
and no additional payment will be made.

10
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SP8 — CONTAMINATION PRECAUTION
1. GENERAL

Contractor shall take all precautions to avoid the spillage of construction-related liquids and
fuels during the project. All portable stationary fuel tanks shall have secondary containment.

11
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SP10 - PROOFROLLING
1. GENERAL

Proofrolling of the natural ground surface or subgrade treated surface shall be in accordance
with 203.26. All areas where HMA will be placed shall be required to pass a proofroll prior to
paving operations. Any soft soils encountered during the proofrolling operations, which will
not readily compact, shall be removed and replaced with Structure Backfill to an elevation two
(2) feet above the ground water level, if ground water is encountered. Otherwise backfilling
shall be accomplished in accordance with 203.09. The Contractor shall schedule a proofroll
with the Owner’s representative 24 hours in advance of all proofrolls. A load ticket will be
required for the truck performing the proof roll, showing a minimum gross weight of 68,000
Ibs. for a tri-axle or tandem axle truck. No quad axle trucks will be allowed unless the fourth
axle is lifted from the surface for the test.

2. PAYMENT

No direct payment will be made for proofrolling. The cost of this work shall be included in bid
price of other items.

12
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SP11 - DISPOSAL OF UNSUITABLE MATERIAL
1. GENERAL
A. No temporary Right-of-Way has been provided on this contract for disposal of unsuitable
material. The disposal of any peat and/or any other unsuitable soil that might be
encountered throughout the length of the project shall be in accordance with all applicable
requirements of 203.12.

B. Excess peat material left over after placement as set out in 203.12 shall be disposed of
outside the Right-of-Way with no additional payment.

C. Excess material may be utilized as “topsoil” where appropriate.

13
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SP12 —- RECORD DRAWINGS
1. GENERAL
Record Drawings shall be required for all projects.

The Contractor shall provide the Owner with two (2) neatly prepared and reproducible sets of
record drawings and two (2) complete sets in PDF format on a CD or DVD.

2. MINIMUM RECORD DRAWING REQUIREMENTS

Record drawings shall include the following, but not be limited to:

a) Installed structure locations (including GPS coordinates) and elevations

b) Elevations of installed improvements at regular intervals not to exceed 50 feet,
i.e., curb and gutter, pavement centerline, swales and ditches, etc.

c) Detention/Retention basin elevations with constructed capacity

d) Any other newly constructed or reconstructed features pertinent to the project

Record drawing preparation shall be incidental to the contract.

14
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SP13 — COORDINATION CLAUSE

1. GENERAL

Contractor shall coordinate the work on this project with any other public works projects that
may be taking place within the vicinity of the project site, or that are seen to, or are expected
to, have an effect on this project or that this project has on another. This includes coordination
with projects funded by Elkhart County, neighboring counties, municipalities, utilities or
INDOT.

15
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SP14 — MATERIAL TESTING
1. LABORATORY INSPECTION AND TESTING

A. All collection, laboratory inspection and testing of materials shall be performed as required
under Article 106.02 of the Standard Specifications except as modified herein. It is the
responsibility of the Contractor to see that all work is performed as required herein. The
collection, laboratory inspection and testing of materials shall be performed by an
independent testing laboratory.

B. The minimum number of samples and/or tests will be in accordance with INDOT’s “Manual
for Frequency of Sampling and Testing and Basis for Use of Material” unless superseded
by the Technical Specifications and/or Supplemental Provisions for this project. This
manual is available for review at INDOT’s Office of the Division of Materials and Tests.

C. The cost of this work shall be included in the bid price of other items.

D. The Engineer, or the Engineer’s Authorized Representative, may require that collection,
laboratory inspection and testing of materials be performed in addition to the minimum
number of tests required as described above. A written order will be provided to the
Contractor requesting the additional work. Payment for the additional collection,
laboratory inspection and testing of materials will be made either by change order or under
the item allowance for Inspection and Testing if included in the contract. All test results
shall be given to the owner/inspector in a timely manner.

16
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SP15 - VIDEO REQUIREMENTS FOR CONSTRUCTION CORRIDOR
1. GENERAL

The Contractor shall provide video footage, including sound, of the entire project, but not
limited to any off-site areas used for material storage, hauling, dumping, and other areas that
may be affected by the construction process.

The video shall provide a complete record of the physical conditions of the entire project
BEFORE mobilization and AFTER cleanup. The video shall be cataloged by automobile
odometer readings taken in one-tenth (1/10) of a mile increments for those areas accessible
by automobile, or by project Stationing, either via on-screen text or audible notes. Time and
date stamp shall be recorded throughout and clearly legible on the video.

2. QUALITY

The video shall be 720p quality or better. The videos shall be in mpeg-4 or H.264 format.
Should multiple individual files be used, each should overlap 100 feet with the one previous
to it. The center of the road, driveways, landscaping, and lawn areas adjacent to the project
should be clearly visible.

3. COST AND TIMELINE

The cost of video recording shall be incidental to the other project items. However, no
application for payment will be approved until after the pre-construction videos have been
reviewed and accepted by both the Engineer and Owner. The pre-construction videos shall
be provided to the Engineer at least two (2) weeks prior to the application of initial
progress payment. Prior to final payment application to release retainage, the Contractor
shall submit to the Engineer the post-construction video.

17
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TP1 - SPECIAL RIGHT-OF-WAY CONDITIONS
1. GENERAL

This item shall include any work necessary to address an unforeseen condition found during
construction. If an unforeseen condition is encountered, the Contractor shall advise the
Engineer of the condition. A method of resolving the condition will be provided to the
Contractor so that the cost of the additional work can be determined. The Contractor must
receive written approval from Elkhart County before proceeding with any additional work. This
approval will define the amount of this bid item to be applied to the cost of the additional work.
The Contractor will only receive payment for this item if extra work approved by Elkhart County
is performed and then only the approved amount. Any unused portion of this item will be
deleted from the contract upon completion of the project.
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TP2 — INSPECTION EQUIPMENT
1. GENERAL
None.
2. MATERIALS

Contractor shall provide to Elkhart County the following inspection equipment, or approved
equals:

Two (2) New D9Y32AA#ABA HP UltraSlim Docking Stations

Two (2) New Configurable HP EliteBook 850 G5 Notebook PC with i5-8250U 2FH32AV

2FH32AV Product - HP EliteBook 850 G5 Notebook PC with i5-8250U (1.6Hz w/Turbo,
6MB L3 Cache) Processor, with Intel UHD 620 Graphics

2FJ26AV#ABA Operating system - Windows 10 Pro 64

1QE37AV Processor label - Core i5 G8 Label

X9H42AV Out-of-Band Management - No vPro AMT supported

X7B43AV ENERGY STAR® label - eStar Enable IOPT

2FH81AV Integrated camera - Integrated HD 720p TripleMic Webcam

2FH40AV Display - 15.6 " FHD (1920x1080) Anti-Glare LED UWVA 220 for HD Webcam
slim

2FH61AV Memory - 16 GB (2x8GB) DDR4 2400

2FH75AV Internal Storage - 512 GB PCle NVMe Self Encrypted OPAL2 Three Layer
Cell Solid State Drive

2FB41AV#ABA Keyboard — Blacklit Dual Point with numeric keypad spill-resistant
Collaboration Keyboard 2FH82AV Wireless LAN - Intel 8265 802.11 a/b/g/n/ac 2x2
+Bluetooth 4.2 WW with 2 Antennas 2FH58AV HP Mobile Broadband - No WWAN

2FH51AV Near Field Communications - No Near Field Communication (No NFC)

2FH22AV AC Adapter - 65 Watt Smart nPFC Right Angle for Fast Charge AC Adapter

2FJ18AV#ABA Country Kit - Destination Country Kit Localization

2FH89AV#ABA Power Cord - C5 1.0m Sticker Power Cord

2FH24AV Battery - 3 Cell 56 WHr Long Life Battery

2FJ21AVH#ABA Warranty - 3/3/0 Warranty

Two (2) Rugged Chromebook Laptop Bag 2nd Generation 2016 for 15-inch Computers
(15L 2nd Gen 2016)

Four (4) New Samsung 8 Series S32D850T — LED monitor — 32”; Mfg.Part: S32D850T
Four (4) New HDMI to Display Port Cable — 10’

GoPro HEROY7 Black Bundle to include:

GoPro HERO7 Black

Manufacturer’'s Accessories:
Rechargeable Battery
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The Frame for HERO7 Black

Curved Adhesive Mount

Flat Adhesive Mount

Mounting Buckle

USB-C Cable

Bundle Accessories:

(2) Replacement Batteries

Dual Battery Charger

Underwater housing (40m underwater)

Handheld telescoping Monopod (At least up to 10)

40M Underwater High Power Dimmable Waterproof LED light for GoPro with (3)
rechargeable batteries and battery charger

SanDisk Ultra 32GB microSDHC UHS-I card with Adapter - 98MB/s or SanDisk Ultra 64GB
microSDXC Memory Card

High Speed SD/SDHC/Micro SD/Card Reader

6 Piece Filter Kit for GoPro

Medium to Large Hard Case for GoPro

Suction Cup Window Mount

Micro HDMI Cable

Microfiber Cleaning Cloth

Cleaning solution kit

Limited 1-Year Warranty from GoPro

1 Year Extended Warranty

Fire HD 10 Tablet, 10.1" 1080p Full HD Display, 32 GB, Black

Amazon Fire HD 10 Tablet Case (7th Generation, 2017 Release), Charcoal Black

Anti-Glare Screen Protector for Amazon Fire HD 10 Tablet (7th Generation - 2017 release)
3. CONSTRUCTION

Equipment provided under this section shall become the property of Elkhart County and
shall be delivered to the County at or before the Pre-Construction conference.

4. PAYMENT

Items included in this item shall be paid for as Lump Sum under the pay item(s) noted below:

Pay ltem Pay Unit
Inspection Equipment Lump Sum
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TP3 — MAINTENANCE OF TRAFFIC

All signs and traffic control devices shall be in accordance with the Indiana Department of
Transportation Standard Specifications and the Indiana MUTCD.

The Contractor shall be totally responsible for the maintenance of traffic. Maintaining of traffic
shall be the non-delegable duty of the Contractor to fulfill each and every responsibility and
to accept full liability. All applicable provisions of 107.12 shall apply to work being done under
traffic.

Access to residential and business driveways within the project limits shall be maintained at
all times. Temporary closure of driveway access may be allowed upon approval of the
Engineer and adequate notification of the property owner. All driveways shall be accessible
at the end of each work day. Stone, gravel or other temporary materials needed to make
driveways and roadways accessible will not be paid for directly but will be included in the
Maintenance of Traffic pay item.

Construction signs and barricades shall be as per current INDOT standard specifications and
drawings, as well as the current Indiana MUTCD, and shall be in new condition for good
functioning (i.e. visible, readable, reflective, etc.). Every temporary traffic control device not
supported on posts driven into the ground shall be anchored with a minimum of four 30-pound
sand bags. Sand bags shall be in new condition and tightly sealed. Torn or leaking sand bags
shall be immediately replaced. The Contractor will be responsible for maintenance of traffic
including all construction signs necessary or as directed by the Engineer for the duration of
construction.

In the event the condition of the traffic control devices are found to be in violation of
the provisions of this contract, there may be deducted from the amount payable to the
Contractor by the Owner under this Contract, a penalty of Two Hundred Fifty ($250.00)
dollars for each day the condition of the traffic control devices are in violation of the
provisions in this contract.

When necessary or as directed by the Engineer, the Contractor shall provide standard
reflective barrels with approved weighting systems, flagmen, caution tape, temporary
pavement markings, etc. Reflective barrels shall be placed to warn motorists of hazards.
Maximum spacing of barrels shall be 30 ft.

The timing of any lane restrictions shall be subject to approval by the Engineer.

The Contractor shall keep lane restrictions to an absolute minimum, as reasonable in order
to complete the work. When lane restrictions are necessary, the Contractor shall perform
continuous work operations so as to lift the lane restrictions as soon as possible. Lane
restrictions shall not remain in place while the Contractor is not actively working.

The Contractor shall be responsible for safe driving of haul trucks, heavy equipment, etc.
6
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related to the project work, including subcontractors.

Temporary pavement markings shall be required before two-way traffic is allowed on a newly
paved road, if more than one lane is present in the same direction, turn lanes or if previous
pavement markings existed.

The Contractor shall give a 24 hr./day emergency phone number to the owner and to local
law enforcement authorities, for the prompt response to project-related concerns during non-
work hours.

Lane restrictions shall be during daylight hours only unless otherwise approved by the
Engineer.

The Contractor shall coordinate the specific timing of the activation of any new signalization
system, reopening, etc. When practical, the Contractor shall provide access through the site
for emergency vehicle traffic.

Note that “Road Construction Ahead” signage shall be installed prior to any other work, and
shall be removed only upon final acceptance of the project or initial acceptance of the
segment for paving packages. These signs shall be checked on a daily basis and promptly
reset as needed.

The Contractor shall furnish a sign person on a twenty-four (24) hour per day, Seven
(7) day per week basis with a vehicle to patrol all areas of the Contract where signs and
barricades are in place to affect a lane closure or a diversion of traffic from its normal flow.
He (or She), shall make at least one (1) trip every day through the limits of the construction
site and keep all traffic controls in proper position and operation. The patrol person shall be
capable of making repairs to equipment, including light repairs, battery replacement, arrow
board adjustment, barrier wall reflector replacement and arrowboard replacement. All
corrections must be completed within 24 hours.

The Contractor shall submit to the Engineer a daily log of the sign patrol persons’
activities. The daily log shall be submitted in a timely fashion with no more than three (3)
days lapsing between the date of the report and the date which the Engineer receives the
report. The report shall include date, patrol hours, name of patrol person, contact number,
and hourly activities or events. In the event the Contractor fails to submit daily log to the
Engineer as mentioned above, there may be deducted from the amount payable to the
Contractor by the Owner under this Contract, a penalty of Two Hundred Fifty ($250.00)
dollars for each day during which a daily log was not submitted in_violation of
provisions of this Contract.




Division 4:

Bid Documents

For

BRIDGE #354 REPLACEMENT PROJECT

OWNERS: ELKHART COUNTY, INDIANA, ACTING THROUGH
ITS BOARD OF COUNTY COMMISSIONERS
ELKHART COUNTY HIGHWAY DEPARTMENT
ENGINEERING SECTION
610 STEURY AVENUE
GOSHEN, IN 46528

ELKHART COUNTY

HIGHWAY

Elkhart County Highway Department
610 Steury Avenue, Goshen, Indiana 46528
Phone: 574-534-9394 « Fax: 574-533-7103



BRIDGE #354 REPLACEMENT PROJECT BID DOCUMENTS

NOTICE TO BIDDERS

Notice is hereby given that the Board of County Commissioners of Elkhart County, Indiana, will receive bids up to 9:00
AM on February 18, 2019 for the BRIDGE #354 REPLACEMENT PROJECT. It is the responsibility of the bidder to
ensure that its bid is delivered on time to the Office of the Elkhart County Commissioners, County Administration
Building, 117 N. Second Street, Goshen, IN 46526.

Plans, Specifications and bidding documents may be obtained from the Elkhart County Highway Department,
website at www.elkcohwy.org starting at 9:00 AM on January 18, 2019. Plans, Specifications and Bidding Documents
may not be obtained prior to this date.

Plans, Specifications and Bidding Documents will be available for inspection at the Elkhart County Highway Department
Office, 610 Steury Ave, Goshen, Indiana starting on January 18, 2019.

Proposals shall be properly and completely executed on proposal forms furnished by the County in accordance with
Revised Indiana Form 96 and shall be accompanied by the Contractor’s Financial Statement form taken from Form
96A for any proposal of $5,000 or more.

The Contractor shall submit an itemized proposal of the approximate quantities and components of labor and materials
to complete the contract. Said proposal shall be upon the standard bid sheets used by Elkhart County, and said sheet
must contain an authorized signature of the Contractor, or the bid of the Contractor may, at the discretion of Elkhart
County, be rejected and declared invalid. Each proposal shall be accompanied by a non-collusion affidavit as required
by the Statutes of Indiana. Bids shall be enclosed in a sealed envelope, bearing the title of the project and name and
address of bidder.

Bids will be accepted only from bidders who are sufficiently and currently pre-qualified by the Indiana Department of
Transportation. Proof of pre-qualifications must be submitted with the bid.

A current Contractor's Financial Statement taken from Form 96A and the Indiana Department of Transportation pre-
qualification certificate may be placed on file with the Board of County Commissioners of Elkhart County at the Highway
Division annually in lieu of executing these documents for each project.

All work may begin on April 8, 2019 and shall be completed by August 30, 2019. Delays in completion beyond that
date shall result in liquidated damages levied against the Contractor by Elkhart County. The damage charges shall be
$1,000 per day per item beyond the above stated date and any intermediate completion dates noted in the
specifications.

A satisfactory bid bond (10% of bid), payable to the Board of County Commissioners of Elkhart County, Indiana
executed by the bidder shall be submitted with each bid.

Wage rates on this work shall not be less than the prescribed scale for wages as determined pursuant to the Provisions
of IC 5-16-7.

No bids shall be withdrawn after the opening of the bids without the consent of the Board of Commissioners of Elkhart
County for a period of thirty (30) days after the scheduled time of closing.

Said work shall be subject to all the provisions of the plans and specifications therefore herein above referred to
including the completion date thereof and penalty clause as therein set forth.

Dated this 16th day of January, 2019
Board of County Commissioners of Elkhart County
By Patricia A. Pickens, Auditor

Advertise: January 16, 2019 and January 23, 2019 - Elkhart Truth and Goshen News



BRIDGE #354 REPLACEMENT PROJECT BID DOCUMENTS

The approximate quantities for this contract are as shown on the itemized bid tabs
included on the attached pages. If extra work is necessary due to shifting of any of
the items of construction or if additional work is called for in accordance with these
specifications, such work shall be paid for on the basis of the following itemized unit
prices. In addition to the above, the said unit prices shall also be the basis of payment
to the Contractor for actual asphalt placed. The attached sheet (s) must be completely
filled out and submitted with the sealed bid or Elkhart County may at its discretion,
reject the bid and declare the same invalid. An authorized signature of the Contractor
is mandatory upon the bid sheets. All other items necessary to properly complete this
project or specifically outlined, shall be included within the line items provided and
will be considered as incidental. The award of this contract will be based on the sum
of the items within each GROUP listed below. Each GROUP will be awarded as
individual contracts. Please recognize that the quantities provided are estimated.
Elkhart County is not responsible for any wrong formulas or miscalculations in the
attached excel Contractor Bid sheet.

This Bid shall be so prepared as to properly indicate:

One (1) total lump sum to furnish labor, materials, services and equipment to perform
the work indicated in the bid materials (drawings, specifications and or as specified
herein). The Award of this project will be based on the “Total” bid price for each
GROUP, being the total sum of the items within that GROUP on the itemized bid tab.
Please indicate this total below.

NOTE: Any ltem may be withdrawn by Elkhart County at any time prior to the
placement of the material.

ELKHART COUNTY

BID TOTAL dollars

$ )

Acknowledge Receipt of Addenda No.(s)

Submitted by:

Company

Authorized Signature

Date: Phone:

ATTEST:




ELKHART COUNTY, INDIANA
BOARD OF COUNTY COMMISSIONERS
BRIDGE #354 REPLACEMENT PROJECT

ITEMIZED PROPOSAL

NO. | :::I(;N DESCRIPTION QUANTITY | UNIT UNIT PRICE EXTENSION
1 105 | CONSTRUCTION ENGINEERING 1.0 LS.
2 110 | MOBILIZATION AND DEMOBILIZATION 1.0 LS.
3 201 | CLEARING RIGHT-OF-WAY 1.0 LS.
4 202 | PIPE, ABANDON AND GROUT FILL 50.0 LF.
5 202 | PRESENT STRUCTURE, REMOVE 1.0 LS.
6 202 | GUARDRAIL, END TREATMENT, REMOVE 4.0 EACH
7 202 | PIPE, REMOVE 45.0 LF.
8 203 | EXCAVATION, COMMON 565.0 c.y.
9 207 | SUBGRADE TREATMENT, TYPE III 787.0 sYs
10 | 211 | BBORROW 490.0 c..
11 | 211 | AGGREGATE FOR END BENT BACKFILL 41.0 c.y.
12 | 302 | DENSE GRADED SUBBASE 25.0 c.y.
13 | 303 | COMPACTED AGGREGATE, NO. 53 74.0 TON
14 | 306 | MILLING, TRANSITION 10.0 sYs
15 | 402 | HMATYPE B, SURFACE, 9.5 MM 60.0 TON
16 | 402 | HMATYPE B, INTERMEDIATE, 19.0 MM 140.0 TON
17 | 406 | ASPHALT FOR TACK COAT 2.1 TON
5 | eot IGNUSAPRADCITﬁg_, W-BEAM, SHOP-CURVED, 6 FT 3 6.0 B
19 | 601 | CURVED TERMINAL END 2.0 EACH
20 | 601 | GUARDRAIL TRANSITION, TGS-1 MODIFIED 1 3.0 EACH
21 | 601 | GUARDRAIL TRANSITION, TGS-1 MODIFIED 2 1.0 EACH




ELKHART COUNTY, INDIANA

BOARD OF COUNTY COMMISSIONERS

BRIDGE #354 REPLACEMENT PROJECT

ITEMIZED PROPOSAL

SPEC.

NO. SECTION DESCRIPTION QUANTITY UNIT UNIT PRICE EXTENSION
22 601 GUARDRAIL MGS W-BEAM, 6 FT 3 IN SPACING 6.25 L.F.
23 601 GUARDRAIL END TREATMENT, OS 2.0 EACH
24 609 EEII,NFORCED CONCRETE BRIDGE APPROACH, 50.0 Sy,
25 TP1 SPECIAL RIGHT-OF-WAY CONDITIONS 1.0 L.S. $15,000.00 $15,000.00
26 616 GEOTEXTILES 270.0 S.Y.
27 616 RIPRAP, UNIFORM A 172.0 TON
28 621 WATER 5.0 KGAL
29 621 SODDING 500.0 S.Y.
30 TP2 INSPECTION EQUIPMENT 1.0 L.S.
31 701 PILE, STEEL PIPE, 0.375IN, 14 IN 721.0 L.F.
32 701 CONICALPILETIP, 14 IN 14.0 EACH
33 702 CONCRETE, C, SUBSTRUCTURE 58.6 C.y.
34 703 REINFORCING BARS, EPOXY-COATED 18,369.4 LBS
35 703 THREADED TIE BAR ASSEMBLY, EPOXY COATED 34.0 EACH
36 704 CONCRETE, C, SUPERSTRUCTURE 26.2 C.y.
37 706 RAILING, STEEL TS-1 100.0 L.F.
38 707 POST-TENSIONING 1.0 L.S.
39 707 ;'Il;il;/lcs'l:Ull;lAl\ll_ ;AEEE/:ZERS’ CONCRETE BOX 352.0 LE.
40 709 SURFACE SEAL 1.0 L.S.
41 715 CONNECTION, EXISTING VCP, 18” 1.0 EACH
42 715 PIPE, END BENT DRAIN, 6 IN 80.0 L.F.




ELKHART COUNTY, INDIANA

BOARD OF COUNTY COMMISSIONERS

BRIDGE #354 REPLACEMENT PROJECT

ITEMIZED PROPOSAL

NO. | ::TEI‘(:)'N DESCRIPTION QUANTITY | UNIT UNIT PRICE EXTENSION
43 | 715 | PIPE, REINFORCED CONCRETE, Ill, 18 IN 75 LF.

44 | 715 | PIPE END SECTION, DIA 18" 1.0 EACH

45 | 720 | MANHOLE, c4 1.0 EACH

46 | 801 | ROAD CLOSURE SIGN ASSEMBLY 4.0 EACH

47 | TP3 | MAINTAINING TRAFFIC 1.0 LS.

48 | 801 | BARRICADE, III-B 64.0 LF.

s | s08 :I:VNE, MULTI-COMPONENT, BROKEN, YELLOW, 00 B

TOTAL BID:






